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BILL NO.1

PRELIMINARIES



ITEM AMOUNT (USHS)

A

B

B.1

C

C.1

C.2

C.3

C.4

C.5

C.6

C.7

TO SUMMARY

Whenever used hereinafter and in all contract documents the following definitions of terms

shall apply:-

Employer: The term "Employer" shall mean MUNI UNIVERSITY, P.O. BOX 725 Arua,

Uganda.

Project Managers: The term "Project Managers" shall mean the person who will be

deemed vested with the overall authority of the client in respect of all contract obligations

including but not limited to variations, monitoring of time, quality, scope and cost,

environmental issues, cross cutting issues, payments, site meetings and instructions or

any other matters which in any way affect the Contract Sum

Quantity Surveyor: The term "Quantity Surveyor" or "Surveyor" shall mean who will be

deemed vested with the authority of the Architect in respect of the quatities and financial

appraisal matters but not in respect of variations or any other matters which in any way

affect the Contract Sum

Structural Engineer: The term "the Engineer" shall mean person who will be deemed

vested with the authority of the Architect in respect of the quality and sufficiency of

materials and workmanship in connection with reinforcement concrete and other structural

matters but not in respect of variations or any other matters which in any way affect the

Contract Sum

Mechanical & Electrical Engineer: The term "the Engineer" shall mean person who will be

deemed vested with the authority of the Architect in respect of the quality and sufficiency

of materials and workmanship in connection with electrical and mechanical installations

but not in respect of variations or any other matters which in any way affect the Contract

Sum.

Works: The term "the works" shall mean all or any portions of the work, materials and

articles whether the same are being manufactured or prepared, which are to be used in

the execution of this Contract and whether the same be on the Site of the building or not.

( 1/1 )

DESCRIPTION

BILL NO.1

GENERAL PRELIMINARIES

PRICING OF ITEMS OF GENERAL PRELIMINARIES

Whenever in this Bill No.1, the contractor does not insert his price against an item, the

value of such items will be held to be included in his rates for all items in the following Bills

of Quantities

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his Tender for the Works and of the rates and prices stated

in the Bills of Quantities which rates and prices shall cover all his obligations under the

Contract and all matters and things necessary for the proper completion and maintenance

of the works.

PRELIMINARY PARTICULARS

Definition of Terms
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C.8

C.9

C.10

C.11

C.12

D

D.1

D.2 "B.S" shall mean The current British Standard of Specification published

by the British Standard Institution, Park Street, London,

W.1 England

D.3 "NO." shall mean Number

D.4 "L.M" shall mean Linear Meter

D.5 "KG" shall mean Kilogram

D.6 "M" shall mean Linear Meter

D.7 "S.M" shall mean Square Meter

D.8 "C.M" shall mean Cubic Meter

D.9 "Ditto" shall mean The whole of the preceding description except as

qualified in the section in which it occurs. Where it

occurs in brackets, it shall mean the whole of the

proceeding description which is contained within the

appropriate.

D.10 "M.S" shall mean Measured separately

D.11 "BSM" shall mean Both sides measured

D.12 "P.C" shall mean Prime Cost

D.13 "P.S" shall mean Provisional Sums

E

E.1

F

F.1

TO SUMMARY

The Bills of Quantities shall be read in conjunction with the Instructions to Bidders,

General Conditions of Contract and Special Conditions of Contract, Technical

Specifications, and Drawings.   

Meaning of Abbreviation

Contract: The term "The Contract," shall mean the Tender, Articles of Agreement and

Conditions of Contract, Form of Bond, Drawings and prices and signed Tender Document.

Contract Drawings: The term 'the Contract Drawings" shall be deemed to imply the

Drawings referred to in these Bills of Quantities.

Site: The term "the Site" shall mean the lands and other places on, under or through which 

the works are to be executed or carried out and any other lands or places provided by the

Employer for the purposes of the Contract.

Approved, Directed and Selected: The terms "approved', "directed" and "selected' shall

mean the approval, direction and selection of or by the Project Manager.

Singular and Plural: Words importing the singular shall also include the plural and vice

versa where the context requires.

Standard Measurements

All dimensions and measurements, etc., shown on the Drawings and given in the Bills of

Quantities are  in metric.

The Terms and Abbreviations used in this Bills of Quantities shall be interpreted as 

follows:-

Bills of Quantities

( 1/2 )
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F.2

F.3

F.4

F.5

F.6

F.7

F.8

F.9

F.10

F.11

F.12

TO SUMMARY

Rock is defined as all materials that, in the opinion of the Project Manager, require

blasting, or the use of metal wedges and sledgehammers, or the use of compressed air

drilling for their removal and that cannot be extracted by ripping with a tractor of at least

150 brake hp with a single, rear-mounted, heavy-duty ripper.

(b) where there is a discrepancy between the unit rate and the total amount derived from

the multiplication of the unit price and the quantity, the unit rate quoted shall govern

unless if in the opinion of the Employer, there is an obviously gross misplacement of the

decimal point in the unit price, in which event the total amount as quoted will govern and

the unit rate will be corrected

The whole cost of complying with the provisions of the Contract shall be included in the

Items provided in the priced Bills of Quantities, and where no items are provided, the cost

shall be deemed to be distributed among the rates and prices entered for the related

Items of Work.   

General directions or descriptions of works and materials are not necessarily repeated nor

summarized in the Bills of Quantities. References to the relevant sections of the Contract

documentation shall be made before entering prices against each item in the priced Bills

of Quantities.

Provisional Sums, Contingency and Provisions for Dayworks included and so designated

in the Bills of Quantities shall be expended in whole, in part or not at all at the direction

and discretion of the Project Manager in accordance with the relevant provisions in the

Contract.

The whole of the Works contained in these Bills of Quantities is measured on the basis of

the Standard Method of Measurements of the Building Works for East Africa, prepared by

the Architectural Association of Kenya, Second Edition, Metric, printed in 2008.

Errors in the priced Bills of Quantities will be corrected by the Employer for any arithmetic

errors in computation or summation as follows:                                          

(a) where there is a discrepancy between amounts in figures and in words, the amount in

words  will govern; and

( 1/3 )

The quantities given in the Bills of Quantities are estimated and provisional, and are given

so as to provide a common basis for bidding. The basis of payment shall be the actual

quantities of works ordered and carried out, as measured by the Contractor and verified

by the Project Manager and valued at the rates and prices bid in the priced Bills of

Quantities, where applicable and otherwise at such rates and prices as the Project

Manager may fix within the terms of the Contract.    

The rates and prices in the priced Bills of Quantities shall, except insofar as it is otherwise

provided under the Contract, include all Constructional Plant, labour, supervision,

materials,erection, maintenance, insurance, profit, taxes, and duties, together with all

general risks, liabilities,and obligations set out or implied in the Contract.   

A rate or price shall be entered against each item in the priced Bills of Quantities, whether

quantities are stated or not. The cost of Items against which the Contractor has failed to

enter a rate or price shall be deemed to be covered by other rates and prices entered in

the Bills of Quantities. 
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G

G.1

(a)

(b)

G.2

H

H.1

H.2

I

I.1

I.2

I.3

I.4

I.5

TO SUMMARY

Correction of Errors

Tenders determined to be substantially responsive will be checked by the Client for any

arithmetic errors.  Errors will be corrected by the Client as follows:

where there is a discrepancy between the amounts in figures and in

words, the amount in words will govern; and

where there is a discrepancy between the unit rate and the line item total

resulting from multiplying the unit rate by the quantity, the unit rate as

quoted will govern, unless in the opinion of the Client there is an

obviously gross misplacement of the decimal point in the unit rate, in

which case the line item total as quoted will govern, and the unit rate will

be corrected.

The site of the works shall be used solely for the purposes of executing and completing

the Contract to the satisfaction of the Project Manager.

The Contractor shall make every effort to avoid, and in any event shall be liable for, any

undue disturbance amounting to nuisance to the occupiers of the contiguous properties by

reasons of noise, dust, traffic and the like or by neglect to control his workmen or

materials.

Normal working hours shall be within the period 0730 to 1700 hours daily. 

The Contractor shall prevent disturbance and nuisance by himself, his sub contractors or

his agents and employees, to any persons using any areas of the nearby structures which

are not specifically a part of the Contractor's working area, and shall be liable for any

damage caused by such disturbance and nuisance. In this regard the Project Manager

shall have the power to order the removal from the site of any employee of the Contractor

and his sub contractors, causing any disturbance or nuisance, provided such order is not

vexatious.

The Contractor shall comply with all reasonable instruction of the Project Manager with

regard to restriction of movement of himself, his sub contractors, agents and employees in

areas of the site other than those areas necessary for the carrying out of the works.

( 1/4 )

Limitations of the site:

The amounts stated in the Tender will be adjusted by the Client in accordance with the

above procedure for the correction of errors and with the concurrence of the Tenderer,

shall be considered as binding upon the Tenders. If the Tenderer does not accept the

corrected amount, the Tender will be rejected, and the Tender Security may be forefeited.

Location of and access to the site: The site is situated in Muni, Arua, Uganda.

The Contractor is recommended to visit the Site and shall be deemed to have acquainted

himself therewith as to it nature and position and means of access, etc. and no claim in

this connection shall be allowed.

No claim will be allowed for traveling or other expenses which may be incurred by the

Contractor in visiting the Site for the Tender for the Works.

Bill No.1 Preliminaries 
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J

J.1

K

K.1

L

L.1

TO SUMMARY

Materials excavated from the site

All sand ballast and other building materials and any other objects found on the site or

produced as a result of the building operations shall remain the property of the Employer.

Such materials may be utilized in the execution of the Contract only with the written

consent of the Project Manager. The quantities so used shall be measured and the value

assessed by the Quantity Surveyor and deducted from the Contract Sum.

( 1/5 )

Preliminary investigation of the site

The Contractor shall visit the site and carry out an inspection of the site and its

surroundings prior to submission of tenders. No claim for extra payment whatsoever shall

be entertained as a result of the Contractor's failure to make allowance in his tender for

costs arising in connection with site conditions of which the Contractor ought reasonably

to be aware following the site visit and inspection.

General description of the works

The Works to be carried out under this contract comprises CONSTRUCTION OF THE

PROPOSED ADMINISTRATION BLOCK IN MUNI UNIVERSITY, ARUA. The work

comprises the following:-

in accordance with the Drawings, Specifications and Bills of Quantities.

The Works consists of: -

(i) Site preparation works which will include demolition of existing buildings and any other

existing structures

(ii) Reinforced concrete frame with infill block walls

(iii) Curtain walling, Aluminium/timber doors and windows

(iv) Tiled and terrazzo floors with plastered and suspended false ceilings

(v) Internal Partitioning comprising of masonary work

(vi) Painting finishing to the external façade as well as wall tiling, plaster and paint

finishing internally

(vii) Electrical, Mechanical and Ventilation Installations 

Complete with all associated external works

Bill No.1 Preliminaries 



ITEM AMOUNT (USHS)DESCRIPTION

M

M.1

N

N.1

O

A.

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

TO SUMMARY 0

CONTRACT PARTICULARS

( 1/6 )

Form of Agreement and Conditions of Contract

The form of contract under which terms the Contractor will be required to enter into a

contract with the Employer is contained in, Part 4, Section 8 ( Special Conditions of

Contract) of the Standard Bidding Documents. 

Conditions of Contract

If the Contractor considers that compliance with any of the Conditions of Contract as

particularly amended or qualified by the Special Conditions of Contract and of which

headings are set out hereunder involve expenses to him which are not included elsewhere

in his prices, he shall set down opposite any such condition the value he attaches thereto:

GENERAL CONDITIONS OF CONTRACT

General

Definitions

Contract Documents

Interpretation

Language

Joint Venture, Consortium or Association

Eligibility

Notices

Governing Law

Scope of Works

Project Manager's Decisions

Delegation

Subcontractring

Other Contractors

Contractor's Personnel

PDE's and Contractor's Risks

PDE's Risks

Contractor's Risks

Insurance

Site Investigation Reports

Queries about the Special Condtions of Contract

Contractor to Construct the Works

Works to be Completed by the Intended Completion Date

Approval by the Project Manager

Safety and Safety Procedures

Discoveries

Possession of Site

Access to the Site

Contractor's Equipment

Protection of the Environment
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30

31

32

33

34

35

B.

36

37

38

39

40

41

C.

42

43

44

45

D.

46

47

48

49

50

51

52

53

54

55

TO SUMMARY

Time Control

Program

Extension of the Intended Completion Date

Cost Control

Bill of Quantities or Activity Schedule

Option 1: Admeasurement Contracts - Bill of Quantities

Option 2: Lumpsum Contracts - Activity Schedule

Changes in the Bill of Quantities or Activity Schedule

Option 1: Admeasurement Contracts - Changes in the Bill of Quantities

Option 2: Lumpsum Contracts - Changes in the Activity Schedule

Variations

Option 1: Admeasurement Contracts - Variations

Prohibition of Harmful Child Labour

Health and Safety

Instructions, Inspection and Audits

Disputes

Procedure for Settling Disputes

Issue of Interim Payment Certificates

Acceleration

Delays Ordered by the Project Manager

Management Meetings

Early Warning

Quality Control

Replacement of Adjudicator

Option 1: Admeasurement Contracts - Payment for Variations

Option 2: Lumpsum Contracts - Payment for Variations

Payments

Compensation Events

Tax

Currencies

Option 2: Lumpsum Contracts - Variations

Payment for Variations

Payment Certificates

( 1/7 )

Identifying Defects

Tests

Correction of Defects

Uncorrected Defects
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56

57

58

59

60

61

62

63

E.

64

65

66

67

68

69

70

P

P.1

P.2

Q

Q.1

R

R.1

R.2

TO SUMMARY

Taking Over

Final Account

Operating and Maintenance Manuals

Termination

Payment upon Termination

Release from Performance

( 1/8 )

The Contractor shall be responsible for the provision of all plant, tools and vehicles and

workmen required for the Works except in so far as may be stated otherwise herein or

except for such items specifically and only required for the use and provided by

Nominated Subcontractors as described herein.

No timber used for scaffolding, formwork or similar purposes shall be used afterwards in

the permanent work.

Safety, health and Welfare of the work people

The Contractor shall be responsible for and shall ensure the safety and welfare of his

work people, and those of his Subcontractors, Nominated Subcontractors, Nominated

Suppliers and persons employed directly by the Employer. Allow for providing and

maintaining on the site adequate medical facilities and approved first aid equipment kept

fully replenished and in an accessible position.

Price Adjustment

Retention

Liquidated Damages

Bonus

Advance Payment

Performance Security

Dayworks

Cost of Repairs

Notices and Fees

The Contractor shall give all notices in accordance with Clause 6 of the Conditions of

Contract.

The Contractor shall pay all fees and charges required under Clause 6 of the Conditions

of Contract. The amount of all such fees and charge shall be deemed to be included in

the Contract Sum.

GENERAL MATTERS

Plant, Tools and Vehicles

Finishing the Contract

Completion

Bill No.1 Preliminaries 
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R.3

S

S.1

S.2

T

T.1

U

U.1

U.2

TO SUMMARY

Working Hours

Rates on temporary buildings

hoardings

temporary telephones

water for the works

works to be carried out by Local Authorities

or Statutory Undertakings.

Setting out the works

The Contractor shall set out the Works in accordance with the dimensions and levels

shown on the Drawings and shall be responsible for the correctness of all dimensions and

levels so set out by him and will be required to amend all errors arising from inaccurate

setting out at his own cost and expense. In the event of any error or discrepancy in the

dimensions or levels marked on the Drawings being discovered such errors or

discrepancies must be reported by the Contractor to the Project Manager for his

immediate attention.

No work shall be commenced by the Contractor until he has received written instructions

from the Project Manager to adjust such discrepancies which may be proved. Upon

receipt of such instructions the Contractor shall there upon be responsible for the accurate

setting out of the works, giving effect to the adjustments necessary to comply with such

instructions, and no claim for extra expense or relief from the provision of the Conditions

of Contract based on any discrepancy or error in the dimensions or levels shown on the

Drawings may be made thereafter.

Contractor's Supervision and Site Administration

The Contractor shall provide full and adequate supervision during the progress of the

works and shall keep a competent and authorized Agent or General Foreman, approved

by the Project Manager (which approval may be withdrawn at any time) constantly on the

works. Such authorized Agent or General Foreman shall give his whole time to the

supervision of the works and must be able to receive and act upon (on behalf of the

Contractor) all instructions, directions, or orders issued by the Project Manager or his

representative.

Those in respect of the following items are included elsewhere in this Document if

applicable to the Works.

The Works shall be executed under the direction and to the entire satisfaction of the

Project Manager, who shall at all times during normal working hours have access to the

Works and to the yards and the workshops of the Contractor and Sub-Contractors or other

places where work is being prepared for the Contract.

The working hours shall be those generally worked by good employers in the Building and

Civil Engineering Trade in Uganda. No work shall be carried out at night or on the

gazetted holidays unless the Engineer shall so direct.

(1/9)
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U.3

V

V.1

V.2

V.3

W

W.1

W.2

X

X.1

Y

Y.1

Y.2

Y.3

Z

Z.1

TO SUMMARY

No work shall be covered up nor shall any concreting be carried out in the absence of the

Clerk of Works without the prior approval of the Architect in writing.

Labour and fair wages

Maintenance of public and private roads and services

The Contractor shall be, responsible for all damage to roads, (whether public or private),

crossover, services and the like arising out of, or in the course of, or by reason of, the

execution of the works and shall be responsible for observing any by laws or other

regulations imposed by a competent authority regarding the keeping of such roads free

from mud, filth, etc, arising as aforesaid.

( 1/10 )

The Contractor shall provide all labour and shall include for all costs arising from the

current Government regulations regarding annual leave and passages, medical facilities,

public holidays, overtime, training levy, income tax, housing, travelling allowances, wages

and salaries, and any other statutory requirement current at the date of tender.

The Contractor shall pay rates of wages and observe hours and conditions of labour not

less favourable than the minimum rates of remuneration and minimum conditions of

employment applicable in the district in which the work is carried out as laid down by the

Regulations of Wages and Conditions of Employment Act, Building and Construction

Industry Wages Council. The relevant notice must be kept posted upon the site where it

can be conveniently read by the employees concerned.

Training Levy

The Contractor's attention is called to the requirement for payment by the Contractor of a

training Levy and the Contractor should allow in the Preliminaries of this Contract for all

costs arising or resulting therefrom.

No work shall be covered up nor shall any concreting be carried out in the absence of the

Clerk of Works without the prior approval of the Project Manager in writing.

Employer's Supervision

Allow a Provisional Sum of 3,000,000 Ugx per month [24 months] for facilitation &

attendance of the Employer's Contract Management Team, including Contract

Management meetings  and other relevant Duties

Allow 15% Attendance for the Contractor on Item above.

Watching and Lighting

The Contractor shall provide all watching and lighting and everything else necessary by

day and night for the due protection and Security of the Works and the public and other

persons.

He shall provide all barriers, notices, watchman to prevent access of unauthorized

persons into the site.

The Contractor will be liable for all consequences of theft from the site of his own or

Subcontractors or Suppliers materials or equipment. Any such theft will not relieve the

Contractor of his liability for completion time.
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Z.2

AA

AA.1

BB

BB.1

BB.2

BB.3

BB.4

BB.5

BB.6

BB.7

BB.8

TO SUMMARY

Prior to the commencement of any Work, the Contractor is to ascertain from the relevant

Authorities the exact position, depth and levels of all existing electric cables, water pipes

or other services in the area and he shall make whatever provisions that may be required

by the Authorities concerned for the support and protection of such services. Any damage

or disturbance caused to any service shall be reported immediately to the Project

Manager and the relevant Authority and shall be made good to their satisfaction at the

Contractor's expense.

Following receipt of such a notice, the Contractor shall take such steps as may be

necessary, and as the Project Manager may approve, to remedy or mitigate the likely

delay, including revision of the programme. The Contractor shall not be entitled to any

additional payment for taking such steps.

( 1/11 )

Police regulations

The Contractor shall at all times observe any police regulations including those regarding

the loading or unloading or any waiting by vehicles on the public highway and the Contract

Sum shall be deemed to include for strictly compliance therewith.

Progress chart and progress reports

Immediately after signing the Contract, the Contractor is to prepare a time and progress

chart showing the time and order in which he proposes to carry out the works within the

total construction time stated in the Contract. The charge shall show in detail the

construction time and order in which each section of the work is to be carried out and be

subdivided into trades or tasks. Where the Contract is made up of individual buildings a

separate chart shall be provided for each.

Upon the letting of Subcontracts the Contractor is to incorporate similar times and details

of each separate Subcontractor's work (which information is to be provided by the

Subcontractor) and the charge shall be so designed to accommodate this information.

At the end of each week, the Contractor is to mark on the chart, in a different colour, the

actual time taken to complete the respective stages and sections of the work.

The Contractor shall also show upon the chart the anticipated weekly labour strength

required upon the site (divided into labourers and craftsmen) and shall similarly mark up

the actual numbers employed.

Copies of the completed chart are to be supplied to the Project Manager and Quantity

Surveyor.

If the Project Manager decides that progress does not match the programme, he may

order the Contractor to revise the programme. The Contractor shall thereafter revise the

programme to show the modifications necessary to ensure completion of the works by the

Date of Practical Completion.

The Project Manager shall notify the Contractor if the Project Manager decides that the

rate of progress of the works or any section, is too slow to meet the Date of Practical

Completion and that this is not due to a circumstance for which the Contractor is entitled

to an extension of the time under the Contract.
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BB.9

CC

CC.10

CC.11

DD

DD.1

DD.2

EE

EE.1

FF

FF.1

FF.2

TO SUMMARY

Before the 25th day of each month the Contractor shall submit a monthly progress report

in triplicate to the Project Manager indicating the months progress and giving details of

any delays caused by inclement weather or other reasons beyond his control. The report

must include information on labour employed, and the progress of all trades, including

Nominated Subcontractors.

Site Progress Photographs

The Contractor shall take and develop (in both digital and still form) site progress

photographs every two weeks.

Adequate copies shall be made for distribution to the Employer (1 No.) and the

Consultants (1 No.)

Checking schedules, drawings, etc.

The Contractor shall be responsible for checking all schedules and drawings supplied by

the Project Manager and all shop drawings approved by the Project Manager. In the

event of any discrepancy being found between such schedules and drawings or if the

contractor considers that additional detailed drawings are required, then in either case the

Contractor shall report such discrepancy to the Project Manager for instruction or apply in

writing for such detail at least 28 days before the works concerned are to be executed.

The Contractor shall ascertain from the drawings or otherwise any holes, recesses, plugs,

etc, which may be required in time to form these as the works proceed. No extra payment

will be allowed for cutting or forming such holes, recesses, or plugging, subsequently.

The Contractor's attention is drawn to the requirements for the submission of samples,

shop drawings, certificates and guarantees contained in previous or subsequent items of

this document.

Samples

Samples of proposed materials and workmanship shall, if required by the Project

Manager, be submitted for approval, and those samples will be left on site. The Project

Manager shall have power to reject all such materials and condemn such workmanship

that does not correspond with the approved sample.

Tests

The Project Manager may, whenever he considers it desirable, test any materials before

they leave the maker's premises as well as after delivery on the site, and the Project

Manager shall be at liberty to reject any materials after delivery should he consider then

unsatisfactory, notwithstanding the preliminary test and approval of the materials at the

maker's premises.  The costs of these tests are to be borne by the Contractor.

When directed by the Project Manager, samples of materials (the samples being taken by

approved sampling methods) are to be supplied by the Contractor for laboratory tests and

shall be delivered by the Contractor at his own cost to the Project Manager's office or as

otherwise directed.

( 1/12 )

Bill No.1 Preliminaries 



ITEM AMOUNT (USHS)DESCRIPTION

FF.3

FF.4

GG

GG.1

HH

HH.1

HH.2

HH.3

II

II.1

II.2

JJ

JJ.1

KK

KK.1

TO SUMMARY

All work disturbed shall be made good forthwith by the Contractor. All costs incurred in

cutting out, making good and delivering as aforesaid, shall be borne by the Contractor

unless the result of the test shows that the materials etc., are in accordance with the

Contract.

The levels and bench mark thus agreed will then be used for the duration of works for all

purposes.

The Contractor shall allow in his tender for any extra costs for overtime working he

considers will be necessary in order to complete the work by the Contract Date for

Completion.

The Contractor shall notify the Project Manager as soon as water percolation or water-

logging becomes apparent and he shall obtain the written permission of the Project

Manager before carrying out any continuous pumping or other method of removal of water

which may lower the water level on adjoining sites.

The Contractor shall ensure that no nuisance is caused by the outfall of pumped water

and shall obtain the necessary permission before connecting temporary drainage to

existing drains and/or sewers. Any fees and charges in connection with such work shall

be deemed to be included in the Contract Sum.

Site levels

Before commencing work the Contractor must arrange for and agree with the Project

Manager and Quantity Surveyor the existing site levels and similarly establish and agree a

bench mark.

Proprietary Articles

Where proprietary articles are specified herein, the Contractor may propose the use of

materials of equal quality but from the other manufacturers with the approval of the Project

Manager, but the decision of the Project Manager will be final.

Disposal of water for all sections of the works

Allow for keeping the site and buildings free from water arising from whatsoever cause.

The Contractor shall, whenever so instructed by the Project Manager, cut out sections of

work executed or samples of materials incorporated therein and shall deliver them where

directed for purpose of testing.

Interruption of work

The Contractor shall allow herein for all costs incurred by the interruption of work owing to

public parades, processions and the like.

Overtime

( 1/13)
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ITEM AMOUNT (USHS)DESCRIPTION

KK.2

LL

LL.1

MM

MM.1

NN

NN.1

OO

OO.1

OO.2

PP

PP.1

PP.2

QQ

QQ.1

TO SUMMARY

Housing labour on the site and transport

No labour, with the exception of watchmen, may be housed on the site and the Contractor

must allow for all costs in moving labour to and from the site at such times and by routes

approved by the Police and Local Authorities.

Area to be occupied by the Contractor

The area of the site which may be occupied by the Contractor for use as storage and for

the purpose of erecting workshops, etc., shall be agreed between the Project Manager

and the Contractor.

Stamp Charges

Allow for paying all stamp charges in connection with the Surety Bond and the Contract

Agreement

Details to be private and Confidential

If during the course of the Contract overtime is worked for a specific purpose in

accordance with a written instruction issued by the Project Manager, the Contractor will be

reimbursed in respect of such overtime to the extent only of the additional net cost of

unproductive time payable over and above the basic hourly rates as laid down in the

regulations affecting the wages and conditions of employment, etc. in the construction

industry but excluding any bonuses, profit and overheads.

The Drawings, Bills of Quantities and Contract Documents applicable to this contract are

restricted by copyright.

The Contractor shall treat the details of this Contract as private and confidential for his

own information only and shall not publish or disclose the details of the Contract in any

trade or technical paper or elsewhere (except as necessary for the purpose hereof)

without the previous consent in writing of the Employer.

TEMPORARY WORKS  

Water for the Work

The Contractor shall at his own expense provide on the site a plentiful supply of piped

clean water for use of the works.

The Contractor shall also provide and install all necessary temporary services, pipe runs,

cocks, storage, etc, that may be required and connect up the temporary services at such

point or points and in such a manner as may be approved by the Project Manager. The

Contract Sum shall be deemed to include for all fees and charges and for all temporary

services and clearing away on completion, and for the cost of all water used for the works.

Temporary lighting and power for the works

The Contractor shall provide all artificial lighting, electric power and the energy required

for the execution of the work. The provision of light and where appropriate, power for

Nominated Subcontractors, Local Authorities is included in the items of general and

special attendance in Provisional and P.C. Sums.

( 1/14 )
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ITEM AMOUNT (USHS)DESCRIPTION

QQ.2

RR

RR.1

RR.2

SS

SS.1

TT

TT.1

UU

UU.1

VV

VV.1

TO SUMMARY

Visitors to the site

The Contractor is required to control all visitors to the Site and to keep out unauthorized

visitors and to provide a visitor's book and ensure that all the unauthorized visitors sign

therein.

Temporary works generally

The Contractor shall provide all temporary roads, tracks, hard standings, crossing and the

like to ensure satisfactory and efficient access to the works. The cost of such temporary

works shall be deemed to be included in the Contract Sum.

Temporary buildings for use by the Contractor

Temporary roads

Prior to execution of such temporary works the Contractor shall submit his proposals to

the Project Manager for approval.

The contractor shall, at his own cost, supply and erect all temporary buildings, sheds,

mess rooms and stores with floors at least 150mm about ground level. No office, stores or

other temporary buildings shall be erected on the site without first obtaining the consent of

the Project Manager as to the type of temporary building to be supplied and the position in

which they are to be erected.

( 1/15)

Trespass and nuisance

All reasonable means shall be used to avoid inconveniencing adjoining owners and

occupiers. No workmen or plant employed on the works shall be allowed to trespass upon

adjoining properties. If the execution of the works requires that workmen or plant must

enter upon adjoining property, the necessary permission shall be first obtained by the

Contractor who shall see that these instructions are carried out. The Contractor shall

indemnity the Employer against any claim or action for damages on account of any

trespass or other misconduct of the Contractor's employees.

The Contractor shall not obstruct any public way or otherwise do or suffer to be done

anything which may amount to a nuisance or annoyance, and shall not interfere with any

right of way or right to adjoining property, and any notice received by him or left upon the

site requiring the discontinuance or suspension of any part of the works shall at once be

forwarded by him to the Project Manager or, if given verbally, shall at once be

communicated by him to the Project Manager in writing, and the Contractor shall keep the

Employer indemnified against any claim or loss consequent upon any act, neglect or

omission of the Contractor, his agents, servants or workmen in this respect.

The Contract sum shall be deemed to include for all fees and charges for all temporary

services and clearing away on completion, and for the cost of electricity consumed for the

works.
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ITEM AMOUNT (USHS)DESCRIPTION

VV.2

WW

WW.1

XX

XX.1

XX.2

XX.3

(i)

(ii)

(iii)

(iv)

(v)

(vi) N/A

TO SUMMARY

2No. fully connected Personal Hewlet Packard Laptops or "Equal" and

Licensed software (Microsoft windows 10 or Higher, Intel ® core i7 or

higher CPU, 4.0GHz processor, 8GB of RAM expandable, 500GB HD

Drive,complete with , mouse, mouse pad, Laptop Bag and other

accessories as manufactured by Hewlet Packard or equal approved. This

is the minimum to be provided and the Contractor is expected to supply

the latest version of both the equipment and software.

The Contractor shall provide, erect and maintain where directed on Site approved

weatherproof lockup offices for the sole use of the Project Manager and support staff

comprising of the following: Project Manager's office floor area not less than 10 square

metres, Employer Site Representaive office floor area not less than 10 square metres,

Project Manager support staff and clerk of works offices of not less than 24sm, a meeting

room of not less than 20sm. The office shall be constructed with concrete or wooden floor

while the walls shall either be in timber lined internally with fibreboard or in plastered and

painted masonry. The ceiling shall be lined with fibre board. Glazed windows shall be

provided of not less than 1 metre square area in each room and the doors shall have a

strong lock or fastening. The office shall be provided with artificial lighting and electric

power. The Contractor shall also provide Five (5No) desks with lockable drawers and

furniture for the Project Manager and employer Representative, 2No. desks and Furniture

for the Project Manager support staff and clerk of works and 1No. office table of sufficient

size to carry drawings, and adequate to sit at least 20 people for the meeting room. The

contractor shall allow for regular cleaning of the office. 

Copies of the Drawings, Specifications and Bills of Quantities shall be kept in this office at

all times.

The contractor shall also supply and maintain the following for the full contract duration, 

1No. Plain paper photocopier, desktop type with variable magnification

that can take A3 full size copies, minimum capacity 10copies/minute,

including 3kg toner and regular service by agent

Temporary latrines

Temporary latrines shall be provided, maintained and removed on completion by the

Contractor to the satisfaction of the Project Manager and Local Authorities.

Temporary facilities for use by persons acting on behalf of the Employer

The contractor shall provide and maintain on the Site, ample weatherproof sheds for

storage of cement and other perishable materials and shall clear the same away on

completion and make good any disturbed surfaces.

1No. A3 colour printer for the Project Manager

1No. A4 colour printer for the Employer Representative

Full time internet connection to all offices

Fully Connected Mobile Telephone Line including payment of all Bills for

the Project Manager and Client Representative.

( 1/16 )
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ITEM AMOUNT (USHS)DESCRIPTION

(vii)

(viii)

(ix) N/A

(x) N/A

AAA

(xi)

(xii)

(xiii)

BBB

BBB.1

CCC

CCC.1

CCC.2

TO SUMMARY

Contractor shall Maintain a telephone and wireless modem internet system for purpose

of sharing reports on line. 

( 1/17)

1No. 21 mega pixel digital camera with minimum 30-bit colour depth with

8MB internal memory and 16GB memory card for picture storage as

manufactured by Sony or equal approved.

2No. Lockable 4-chest drawers metal filing cabinet

1No. dumpy or quickset level and levelling staff and 1No. 30 metres

steel/linen tape in good working condition for the use of the Project

Manager. 

The contractor shall provide stationery for use by the Project Manager

and Client's Representative

ALL  EQUIPMENT WILL BE RETAINED BY THE CONTRACTOR ON COMPLETION OF 

THE CONTRACT.                                         

He shall provide, erect and maintain 2NO. lockup pedestal type water

closet for the sole use of the Project Manager including making

temporary connection to drain where applicable to the satisfaction of the

project manager/client as follow: 1No. linked to Office for the client, 1No.

for use by the Project Managers support staff. The contractor shall

provide the services of a cleaner and pay all conservancy charges and

keep both office and closet clean and in sanitary condition from the

commencement to the completion of the Works and dismantle and make

good disturbed surfaces to the satisfaction of the Project Manager on

completion of the Works.

The office and the closet shall be completed before the Contractor is

permitted  to commence the Works.

The Contractor shall arrange for Site Meetings to be held and provide

refreshments and meals as shall be directed by the Project Manager. 

Rates on temporary buildings

The Contractor shall be responsible for the payment of all rates and taxes in respect of

huts or other temporary buildings erected on the site for the purpose of the works. The

Contractor shall also be responsible for agreeing or otherwise dealing with notice of

assessment, demand note or other like documents which may be received in respect of

such huts or temporary buildings. The Contract Sum shall be deemed to include for the

aforesaid and for payment of any expenses incurred by the Contractor in connection with

such assessment.

Temporary telephone

The Contractor shall allow for effective means of communication, including telephone and

email facilities at site and this will be made available for use by the Project Manager.

Communication from Client to Contractor shall always be through the Project Manager

and Vice versa.
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ITEM AMOUNT (USHS)DESCRIPTION

DDD

DDD.1

DDD.2

EEE

EEE.1

EEE.2

FFF

FFF.1

GGG

GGG.1

TO SUMMARY

The Contractor shall unless otherwise directed, obtain any necessary consent or license

from the Local Authority and immediately upon commencement of the works the

Contractor shall, in accordance with the details supplied by the Project Manager, make

and erect a sign board showing the name of the Employer and such other information as

shall be directed and approved by the Project Manager.

Sign Board

( 1/18)

Temporary hoarding

The works shall be enclosed by the Contractor with a fence not less than 2.40m high, neat

and uniform in appearance to the approval of the Project Manager. The fence shall be a

sufficient obstacle to prevent the ingress of unauthorized persons or children and shall be

complete with all necessary padlocked entrance gates, fans and screens as may be

requisite to ensure the safety of the public or adjoining owners and of the works.

The contractor shall maintain the fence, gates, fans and screens, obtain all necessary

licenses and pay all fees in connection therewith, the amounts of which shall be deemed

to be included in the Contract Sum. The Contractor shall allow for moving or adapting the

fencing as and when required during the progress of the works and shall dismantle and

remove at completion of the work, but not until all danger to the public has passed and

shall make good all works disturbed.

The contractor shall provide and erect where directed and maintain during the whole

period of building operations and remove at completion, an approved temporary 18

gauge galvanised mild steel sign board overall size 7500mm long x 4700mm high to the

Architect’s standard design and giving the title of the Works and showing the names of the

Employer, Project manager, Architect, Quantity Surveyor, Engineers and the Contractor

with sufficient space to add the names of the Nominated Sub-Contractors and Suppliers.

The lettering size concerning the Project manager, Architect, Quantity Surveyor and the

Engineer should not to be more than 75mm high. No other signboards or advertising will

be permitted

General Scaffolding

Provide all scaffolding, (tubular steel or similar), that may be required for the works.

The use of standing scaffolding by Nominated Subcontractors and the provision of special

scaffolding for them are included in the items of general and special attendance in

Provisional and P.C. Sums.

WORK BY PUBLIC BODIES OR NOMINATED

SUBCONTRACTORS OR GOODS AND MATERIALS FROM

NOMINATE SUPPLIERS

Prime cost (P.C) items

The words "Prime Cost" (or the initials ("P.C") wherever appearing in these Bills of

Quantities, shall mean net cost exclusive of any trade, cash or other discount whatsoever

but inclusive of the cost of packing, carriage and delivery. Such cost shall be the sum due

to the Subcontractor or Supplier after adjustment where applicable in respect of

measurements or rates.
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ITEM AMOUNT (USHS)DESCRIPTION

GGG.1

GGG.2

HHH

HHH.1

HHH.2

III

III.1

III.2

III.3

III.4

(a)

(b)

TO SUMMARY

Particulars to be supplied when inviting quotations under P.C Sums

When inviting quotations for the supply of goods or the execution of work described under

P.C Sums, full particulars as contained herein (except the sums provided), and shown on

the drawings in respect of the goods or work in question shall in all cases be supplied by

the contractor to the persons, firms or companies quoting.

All such invitations shall contain a stipulation that the quotations must state a guaranteed

time for delivery of fixing, as the case may be, from the date when the particulars are

supplied, in the case of materials to be delivered on the site in bulk, the person, firm or

company quoting must guarantee the delivery of the quantity required, (uniform with the

approved samples), by and at the time required to suit the progress of the building

operations. The Contractor shall, with such invitations, supply full details of the times at

which such delivery and/or fixing will be required in order that such guaranteed times may

be stated.

Nominated Subcontractors

The Contractor shall be responsible for supplying all Nominated Subcontractors with

sufficient information to enable them to prepare their schemes and working drawings, (if

any), and shall also be responsible for ensuring that any work carried out by him in

connection with sub-contracted work shall form with this information including such

dimensions as may be agreed with Nominated Subcontractors.

The Contractor shall place all orders with Nominated Subcontractors clearly on his own

behalf and shall not pledge the credit of the Employer either directly or indirectly. In no

case shall the Contractor be deemed to be the agent of the Employer nor shall there be

created any privities of Contract as between the Employer and the Nominated

Subcontractor.  

The Contractor must enter into a written Sub-Contract using an approved form and must

deposit with the Project Manager signed copies thereof.

Nominated Subcontractors shall be responsible for (unless specifically mentioned under

Special attendance):-

The cost of any necessary alterations to or re-erection of the Contractor's

ordinary scaffolding which may be required by them to carry out their

work.

Any increases or decreases in these Prime cost sums resulting from the adjustment and

properly paid by the Contractor, shall be added to or deducted from the Contract Sum in

the final account. In substantiation the Contractor will be required to produce to the

Quantity Surveyor all quotations, invoices and receipted accounts as shall be necessary

to show the details of the sums actually paid.

Any sum added by the Contractor in these Bills of Quantities in respect of profit upon any

Prime Cost will be deducted at the final settlement of accounts and a sum will be added,

the amount of which will bear the same proportions to the sum added as the net amount

properly expended bears to the original P.C sums.

Special scaffolding

( 1/19 )
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ITEM AMOUNT (USHS)DESCRIPTION

(c) 

(d)

JJJ

JJJ.1

JJJ.2

JJJ.3

KKK

KKK.1

LLL

LLL.1

TO SUMMARY

Welfare facilities

Space for offices, workshops and storage

Light

( 1/20)

Water

and clearing away rubbish arising from their work

Special attendance on nominated subcontractors, local authorities and public 

The Contractor shall allow for all costs arising from the items of special attendance which

have been included where required, after the items of general attendance. The meaning

of certain terms used in the description of such items, in this Document, shall be as stated

below:-

Provision, erection and removal of workshop, sheds, etc., for the storage

of materials or plant where the nature of the material or plant are such

that they may be damaged by inclement weather, or other building for

their employees, workmen and materials.

Provision of all necessary labour plant, tools, materials and equipment,

etc.,  necessary to carry out and complete their work.                 

Nominated Suppliers

The Contractor shall be responsible for placing all orders for materials or goods with

Nominated Suppliers clearly on his own behalf and shall not pledge the credit of the

Employer either directly or indirectly. He shall arrange for delivery of all materials or

goods at the proper time for ordered progress of the works.

The Contractor shall take delivery on site of all materials or goods supplied by Nominated

Suppliers and shall sign a receipt or goods supplied by Nominated Suppliers and shall

sign a receipt as having received them in good order and condition. He shall load,

transport to site, unload, return any packing material if required, hoist, provide safe

storage and be responsible for any loss or replacement of any such lost or damaged

articles at his own expense.

Provision is made in these Bills of Quantities following each appropriate P.C sums for the

cost of the foregoing services against items reading "Take delivery and fix only".

General attendance on Nominal Subcontractors, local authorities and public 

The Contractor shall provide "general attendance" which shall be deemed to include

arranging with Local Authorities, Public Undertakings, Nominated Subcontractors and

Nominated Suppliers as from the time of commencement of their work on the site or

manufacture and delivery of their goods and materials as appropriate, obtaining from them

particulars of holes, mortices, chases, recesses, fixings and the like, the supplying them

with all dimensions and other informaiton so that respective works should and can

proceed without interruption for the proper execution of the works. They shall also include

the following:-                                                                                                                                                                                                                                                                                                                             

Sanitary accommodation

General Scaffolding

and for providing the following:-
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ITEM AMOUNT (USHS)DESCRIPTION

LLL.2

LLL.3

LLL.4

LLL.5

MMM

MMM.1

NNN

NNN.1

OOO

OOO.1

TO SUMMARY

Fixing only

Fixing only items to be supplied under Provisional of P.C. Sums of items to be supplied by

the Client shall include for taking delivery at site, unloading, storing in weather protected

storage, taking from store and moving to final positions and fixing by methods required for

each particular item.

PROTECTION AND CLEANING THE WORKS

Protection of works

The Contractor shall allow for and provide and/maintain during the execution of the Works

all shoring, strutting, needling and other supports and shall take all other precautions and

adopt such expedients as may be necessary to preserve the stability of all buildings,

structures, fences, walls, land and property, roads and footpaths, sewers, drains, gullies

and other services (including those of adjoining owners) that may in any way be affected

by the work to be executed under the Contract immediately he has taken possession of

the Site and until completion of the Works. The Contractor shall hold the Employer

completely indemnified against all or any claim for damage or losses accruing from any

settlement resulting from such shoring and strutting or lack thereof and the striking and

removal of the same.

Unloading and hoisting shall included for unloading all materials and plant, hoisting or

lowering to various floor levels where required and depositing. Unless otherwise stated,

the handling and moving of plant and materials to their positions after depositing at the

require floor level will be carried out by the Subcontractor, Authority or Public Undertaking.

( 1/21 )

Power shall include for the provision of a single phase electric power supply, with socket

outlets reasonable adjacent to the work and the cost of all current.

Other facilities shall be as described in the items.

Cutting away and making good, etc.

Cutting away and making good, etc. in connection with Subcontractor's work and the

taking delivery and fixing of materials delivered to site by Nominated Suppliers have been

included in this Document as Provisional Sums of measured work.

Special scaffolding shall include for providing, erecting and dismantling scaffolding, or the

equivalent beyond that required for the Contractor's own use to enable Subcontractors to

execute their work. Special scaffolding has been referred to only where there is no

contiguous work by the Contractor for which scaffolding would generally be used.

Notwithstanding the absence of a reference to special scaffolding, the Contractor is to

allow in the item for attendance for the provision of scaffolding for the Subcontractor if the

method of scaffolding he proposes to use for contiguous work would not provide adequate

scaffolding for the Subcontractors work described, due consideration being give to the

period of the contract at which the Subcontractors work will be carried out.
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ITEM AMOUNT (USHS)DESCRIPTION

OOO.2

OOO.3

OOO.4

PPP

PPP.1

QQQ

QQQ.1

SSS

SSS.1

TTT

TTT.1

TO SUMMARY

The entire responsibility in respect of all matters mentioned or referred to in this clause

shall rest with the Contractor not withstanding any approval given by the Project Manager

to, or concurrence in, the action taken or proposed to be taken by the Contractor, in

pursuance of his obligations.

Removal of plant, rubbish, etc.

The Contractor shall, upon completion of the Works remove and clear away all temporary

buildings, plant, rubbish and unused materials, and shall leave the whole of the Site of the

Works in a clean and tidy state to the Satisfaction of the Project Manager. He shall also

remove all rubbish and dirt from the Site at weekly intervals or as directed by the Project

Manager.

Final Cleaning of building and site

Before handing over any building, the Contractor shall properly clean all floors and

finished surfaces, clean glass inside and outside and leave all sanitary and other

appliances in full working order. He shall also cut out and weed all grassed areas clean

down external steps, paths and roads and leave the whole in perfect condition ready for

occupation.

Occupational Certificate

The Contractor should allow for in the preliminaries the cost of producing Occupational

certificate.

Bonds and Insurances

The Contractor shall include cost of securing all Bonds and Insurances as set out in the

Conditions or Contracts or as is required by statute. These shall include Advance payment

Bond, Insurance for the Works, Workers Compensation Insurance etc. (GCC clause 13.1)

The Contractor shall cover up and protect all finished work liable to damage including

provision of temporary roofs, gutters, drains, etc. until the completion of the Works.

Any damage and/or settlement that may be caused arising out of or directly or indirectly

consequent upon the aforesaid protective measures of the lack thereof or the carrying out

of the Works is to be made good by the Contractor at his own expense to the satisfaction

of the Project Manager and all other parties concerned.

HIV/AIDS and STD Prevention and Counseling

The Contractor shall carry out information, education and consultation campaigns

including regular distribution of condoms to the workforce, provide, maintain and operate

STD and HIV/AIDS clinic or make alternative arrangements with existing local clinics, and

also provide a qualified safety officer to deal with OHS, HIS/AIDS and gender

management including transport.

As built Drawings

The Contractor shall prepare and submit as built drawings for all the works executed to

their details in 3 copies to the Project Manager within a period of 3 weeks after issuing of

a practical competion certificate.
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1 Page 1/1

2 Page 1/2

3 Page 1/3

4 Page 1/4

5 Page 1/5

6 Page 1/6

7 Page 1/7

8 Page 1/8

9 Page 1/9

10 Page 1/10

11 Page 1/11

12 Page 1/12

13 Page 1/13

14 Page 1/14

15 Page 1/15

16 Page 1/16

17 Page 1/17

18 Page 1/18

19 Page 1/19

20 Page 1/20

21 Page 1/21

22 Page 1/22

TO MAIN SUMMARY

( 1/23 )

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

SUMMARY

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from

Total carried forward from
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ELEMENT DESCRIPTION PAGE NO. AMOUNT (USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

SUMMARY

1 SUBSTRUCTURES 2/A/2

2 R.C. FRAME 2/B/1

3 STAIRCASES AND BALUSTRADING 2/C/2

4 RAMPS AND BALUSTRADING 2/D/2

5 WALLING 2/E/1

6 ROOF CONSTRUCTION AND RAIN WATER

DISPOSAL

2/F/1

7 DOORS 2/G/2

8 WINDOWS 2/H/1

9 CEILING FINISHES 2/I/1

10 WALL FINISHES 2/J/1

11 FLOOR FINISHES 2/K/1

12 JOINERY FITTINGS 2/L/1

13 FURNITURE 2/M/2

TOTAL BILL NO.2 CARRIED TO MAIN SUMMARY 

2/S

Sum. Bill No.2



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.A

SUBSTRUCTURES

The work in this element includes all works up to and including the

ground floor slab

A/1 Clear area of new construction of all undergrowth and small bushes and trees,

grub up their roots, remove any existing structure and obstruction as directed.

(M/S)

SM 0

A/2 Excavate oversite to remove top soil average 250mm deep, deposit in

temporary spoil heaps average haulage distance 50m from excavations and

later spread and level where directed on site. (M/S)

SM 0

A/3 Allow for maintaining and upholding sides of excavation : clear off all fallen

material, rubbish.

ITEM 1

A/4 Allow for keeping the whole of the excavation free from general water. ITEM 1

A/5 Excavate for column bases commencing at reduced level but not exceeding

1.5m deep.

CM 279

A/6 Ditto but 1.5 - 3.0 meters deep CM 254

A/7 Excavate for foundation trenches commencing at reduced level but not

exceeding 1.5m deep.

CM 277

A/8 Extra over excavation for excavating in rock. CM 25

A/9 Return fill and ram selected excavated material around foundations. CM 307

A/10 Load and remove from site surplus excavated materials CM 209

A/11 Approved murram fill : well placed, spread and compacted in layers n.e. 250mm

and not less than 150mm thick to 98% MDD 

CM 183

A/12 300mm thick Bed of handpacked stone base, well rolled and  compacted SM 524

A/13 50mm thick Sand dust blinding over surfaces of hardcore SM 524

A/14 Insecticide treatment to top surfaces of hardcore, top of foundation walling and

bottom of excavation.

SM 1,600

CONCRETE WORK

PLAIN CONCRETE CLASS 10 (10Mpa/20mm max. aggregate size)

A/15 50mm Thick blinding layer under column bases SM 186

A/16 50mm Thick blinding layer under strip foundation SM 211

MASS CONCRETE CLASS 25 (Minimum compressive strength of 25Mpa

with 20mm max. aggregate size) IN:

A/17 Strip foundation CM 60

VIBRATED REINFORCED CONCRETE CLASS 25 (25Mpa/19mm with

20mm max. aggregate size)

A/18 Column bases CM 135

A/19 Columns CM 15

A/20 Ground Beams CM 30

A/21 150mm Thick ground floor slab SM 524

STEEL REINFORCEMENT as described including cutting to length,

bending, hoisting and fixing and including all necessary tying wire and

spacing blocks

RIBBED BARS  to BS 5950

A/22 10mm diameter bars KG 2,288

A/23 12mm diameter bars KG 650

A/24 16mm diameter bars KG 7,432

A/25 20mm diameter bars KG 6,720

 TO COLLECTION

2/A/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

STEEL FABRIC REINFORCEMENT TO BS 4483 as described

A/26 No. A142 Fabric Mesh reinforcement weighing 2.22 Kg. per square meter fixed

in slab

SM 524

FORMWORK to;

A/27 Vertical sides of column bases SM 128

A/28 Vertical sides of columns SM 120

A/29 Vertical sides of circular columns SM 20

A/30 Vertical sides of strip footing SM 150

A/31 Vertical sides of Ground beam SM 350

A/32 Edges of oversite slab 75 - 150mm high LM 131

PLINTH WALLING

Solid Concrete Blockwork of minimum compressive strength of 7N/mm2

and mortar designation of (iii) jointed and pointed in cement sand (1:3)

mortar : with and including hoop iron wall ties every two courses to BS

1243, 1978: in

A/33 230mm Thick walls SM 396

DAMP PROOF MEMBRANE

A/34 1000 Gauge polythene sheeting laid on blinded hardcore SM 524

TWO COATS EXTERNAL CEMENT RENDER (1:4) finished with wood float

A/35 25mm thick to exposed plinth surfaces SM 365

TWO COATS OF BLACK BITUMASTIC paint onto:

A/36 Rendered surfaces SM 365

SUNDRIES

A/37 20 SWG Hoop Iron wall tie 25mm wide x 450mm long cast 75mm into concrete

and built into joint of blockwalling.

NO 150

EXPANSION JOINTS

A/38 150 x 50mm Flexcell expansion filler as 'STYROPER' or equal approved

between concrete surfaces

LM 14

A/39 Ditto but; 400 x 50mm LM 9

EXPANSION JOINT SEALANT

A/40 50 x 15mm Deep silicone joint sealant as 'THEOFLEX' or equal approved  

including raking out part of the expansion joint filler

LM 23

 TO COLLECTION

COLLECTION

Total carried forward from Page 2/A/1

Total carried forward from Page 2/A/2

TOTAL TO SUBSTRUCTURES CARRIED TO SUMMARY

2/A/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.B

R.C. FRAME 

CONCRETE WORK

VIBRATED REINFORCED CONCRETE CLASS 25 (25Mpa/ 20mm max.

aggregate size)

B/1 Columns CM 148

B/2 Beams CM 185

B/3 Ringbeams CM 25

B/4 175mm thick horizontal solid suspended slabs SM 504

B/5 100mm thick horizontal solid suspended gutter slabs SM 109

B/6 225mm thick horizontal solid suspended slab bands CM 51

HOLLOW BLOCK SUSPENDED CONSTRUCTION

B/7 225mm Thick composite suspended slab consisting of reinforced concrete 

Class 25 in 75mm topping and 150mm wide ribs at 300mm centers : Maxspan 

size 300mm long x 300mm wide x 150mm high including filling ends of 

composite slabs with concrete class 25 

SM 1,530

STEEL REINFORCEMENT as described including cutting to length,

bending, hoisting and fixing and including all necessary tying wire and

spacing blocks

MILD STEEL REBARS TO BS 4449

B/8 8mm diameter bars KG 5,850

HIGH YIELD TENSILED RIBBED REBARS  to BS 4461

B/9 10mm diameter bars KG 8,775

B/10 12mm diameter bars KG 26,625

B/11 16mm diameter bars KG 26,500

B/12 20mm diameter bars KG 28,000

STEEL FABRIC REINFORCEMENT TO BS 4483 as described

B/13 No. A142 Fabric Mesh reinforcement weighing 2.22 Kg. per square meter fixed

in slab

SM 2,272

FORMWORK TO:-

B/14 Vertical sides of columns SM 1,200

B/15 Ditto but; to circular columns average radius of 150mm SM 144

B/16 Soffittes of horizontal suspended slabs SM 4,272

B/17 Sides and soffittes of beams SM 1,000

B/18 Sides and soffittes of ringbeams SM 275

B/19 Sides and soffittes of gutter slabs SM 85

B/20 Ditto; but 150 - 225mm high LM 580

SUNDRIES

B/21 20 SWG Hoop Iron wall tie 25mm wide x 450mm long cast 75mm into concrete

and built into joint of blockwalling.

NO 650

EXPANSION JOINTS

B/22 150 x 50mm Flexcell expansion filler as 'STYROPER' or equal approved

between concrete surfaces

LM 60

B/23 Ditto but; 400 x 50mm LM 130

EXPANSION JOINT SEALANT

B/24 50 x 15mm Deep silicone joint sealant as 'THEOFLEX' or equal approved  

including raking out part of the expansion joint filler

LM 190

TOTAL R.C FRAME CARRIED TO SUMMARY

2/B/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.C

STAIRCASES AND BALUSTRADING

CONCRETE WORK

VIBRATED REINFORCED CONCRETE CLASS 25 (25Mpa/ 20mm max.

aggregate size)

C/1 Staircases CM 60

C/2 150mm thick Landing SM 134

STEEL REINFORCEMENT as described including cutting to length,

bending, hoisting and fixing and including all necessary tying wire and

spacing blocks

STEEL FABRIC REINFORCEMENT TO BS 4483 as described

C/3 16mm diameter bars KG 8,020

FORMWORK to:-

C/4 Soffittes of suspended landing SM 124

C/5 Sloping soffittes of staircase SM 144

C/6 Open string edge of staircase 300mm (extreme) including cutting to profile of

treads and risers

LM 192

C/7 Risers of steps 75 to 150mm high LM 392

C/8 Ditto; but to edges of landing LM 172

FINISHES

POLISHED TERRAZO : FIRST COAT OF 35MM THICK WATER PROOF

CEMENT AND SAND (1:3) SCREED; second coat of 15mm thick coloured

cement and marble aggregate (1:2:5) including 15 x 3mm plastic dividing

strips at 1200mm centers : in

C/9 Landing SM 124

C/10 Treads 300mm wide; with and including non-slip grooves SM 112

C/11 Risers 150mm high SM 60

C/12 Ditto for 150mm high skirting LM 112

INTERNAL LIME PLASTER first coat of cement, lime putty and sand

(1:2:9), second coat of cement, lime putty and sand (1:1:6) Steel trowelled

smooth

C/13 25mm thick two coat work to soffittes of suspended landing SM 124

C/14 Ditto but; sloping soffittes of staircase SM 144

C/15 Edges of open string of Staircases SM 192

PREPARE AND APPLY ONE MIST COAT AND THREE COATS silk vinyl

emulsion paint internally on:

C/16 Steel trowelled plastered soffittes of landing SM 124

C/17 Ditto but sloping soffittes of staircase SM 144

C/18 Edges of open string of Staircases SM 192

BALUSTRADING

SUPPLY AND FIX 50mm dia 3mm thick Mild Steel hollow section handrail

set on rake secretly welded to top of Balusters; including closed rounded

ends and mitres; 25mm dia 3mm thick Mild Steel hollow sections raked

middle and bottom rails welded to balusters; with 40mm dia 3mm Mild

steel 1000mm high Balusters welded to hand, middle and bottom rails at

600mm centres with the bottom end anchored in concrete; including all

fixing accessories, painting and decorations as per Architect's detailed

Drawing; to

C/19 Sloping balustrade LM 124

C/20 Balconies LM 105

 TO COLLECTION

2/C/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

WALL HANDRAIL

MILD STEEL HANDRAIL; 50mm dia 3mm thick Mild Steel Hand rail fixed

onto and including 12mm diameter bar holder connected by a 6mm Thick

mild steel plate to wall ; welded, bolted and screwed connections: to

Architect's detailed Drawing; to

C/21 Walls LM 72

 TO COLLECTION

COLLECTION

Total carried forward from Page 2/C/1

Total carried forward from Page 2/C/2

TO STAIRCASES AND BALUSTRADINGSUMMARY

2/C/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.D

RAMPS AND BALUSTRADING

CONCRETE WORK

VIBRATED REINFORCED CONCRETE CLASS 25 (25Mpa/20mm max.

aggregate size)

D/1 150mm thick ramp; sloping SM 210

D/2 150mm thick ramp; landings SM 44

D/3 Beams CM 64

STEEL REINFORCEMENT as described including cutting to length,

bending, hoisting and fixing and including all necessary tying wire and

spacing blocks

STEEL FABRIC REINFORCEMENT TO BS 4483 as described

D/4 16mm diameter bars KG 4,500

D/5 20mm diameter bars KG 8,000

FORMWORK to:-

D/6 Sloping soffittes of ramps SM 210

D/7 Soffittes of landing SM 44

D/8 Sides of landing 75mm - 150mm high LM 92

D/9 Sides and soffittes of beams SM 460

D/10 Open string edge of ramps 75mm - 150mm high LM 308

Solid concrete blockwork of minimum compressive strength of 7N/mm2

and mortar designation of (iii) jointed and pointed in cement sand (1:3)

mortar : with and including hoop iron wall ties every two courses to BS

1243, 1978: in

D/11 230mm Thick walls. SM 260

FINISHES

POLISHED TERRAZO : FIRST COAT OF 35MM THICK WATER PROOF

CEMENT AND SAND (1:3) SCREED; second coat of 25mm thick coloured

cement and marble aggregate (1:2:5) including 15 x 3mm plastic dividing

strips at 1200mm centers : in

D/12 Ramps; complete with non-slip grooves SM 188

D/13 Edges of ramps 130mm high LM 308

D/14 Landings SM 44

INTERNAL LIME PLASTER

INTERNAL LIME PLASTER first coat of cement, lime putty and sand

(1:2:9), second coat of cement, lime putty and sand (1:1:6) Steel trowelled

smooth

D/15 25mm Thick two coat work to sloping soffittes SM 188

D/16 Ditto; but to beam sides SM 328

D/17 Ditto; but to beam sides SM 328

D/18 Ditto; but to baluster wall SM 520

PAINTING AND DECORATING

PREPARE AND APPLY ONE MIST COAT AND THREE COATS silk vinyl

emulsion paint internally on:

D/19 Steel trowelled plastered sloping soffittes SM 188

D/20 Ditto; but to Landing SM 44

D/21 Ditto; but to Baluster wall SM 520

TO COLLECTION

2/D/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

STEEL HANDRAIL

SUPPLY AND FIX 50mm dia 3mm thick Mild Steel hollow section handrail 

set on rake secretly welded to top of Balusters; including closed rounded 

ends and mitres; 25mm dia 3mm thick Mild Steel hollow sections raked 

middle and bottom rails welded to balusters; with 40mm dia 3mm Mild 

steel 1000mm high Balusters welded to hand, middle and bottom rails at 

900mm centres with the bottom end anchored in concrete; to Architect's 

detailed Drawing; to

Ramp railing LM 322

 TO COLLECTION

COLLECTION

Total carried forward from Page 2/D/1

Total carried forward from Page 2/D/2

TOTAL TO RAMPS AND BALUSTRADING SUMMARY

2/D/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.E

WALLING

PRECAST CONCRETE CLASS 20; finished fair on all exposed surfaces

including bedding and jointing in cement sand (1:3) mortar

E/1 275 x 50mm Weathered and throated window cill LM 168

E/2 275 x 50mm Weathered and throated coping LM 212

E/3 230 x 200mm lintels LM 198

E/4 150 x 200mm lintels LM 114

BLOCK WORK

Solid concrete blockwork of minimum compressive strength of 7N/mm2

and mortar designation of (iii) jointed and pointed in cement sand (1:3)

mortar : with and including hoop iron wall ties every two courses to BS

1243, 1978: in

E/4 230mm Thick walls. SM 1,850

E/5 150mm Thick parapet walls. SM 97

E/6 150mm Thick walls. SM 2,850

DAMP PROOF COURSE OF BITUMEN FELT TO B.S 743 Type A with

150mm laps including cement and (1:4) levelling bed

E/7 230mm Wide LM 86

E/8 Ditto; but 150mm LM 133

TOTAL TO WALLING CARRIED SUMMARY

2/E/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.F

ROOF CONSTRUCTION AND RAIN WATER DISPOSAL

STRUCTURAL STEEL WORK AND ROOF COVERING

The rate for structural steelwork should include hoisting, assembling,

three coats of red oxide primer and all plates, bolts, welded joints and all

connections as per detailed drawings

F/1 76 x 76 x 3mm SHS Tie-Beam KG 4,900

F/2 76 x 76 x 3mm SHS Rafter KG 6,380

F/3 60 x 60 x 3mm RHS Ties and Struts KG 10,320

F/4 150 x 50 x 2mm Z-Purlins weighing 4.33 Kg. per meter; fixed onto and including

50 x 50 x 3mm CFA cleat welded to rafters with 12mm diameter bolts; with

joints reinforced with and including 80 x 400 x 6mm m.s. plate bolted with 4No.

12mm diameter bolts

KG 3,200

F/5 12000 x3000mm wide prefabricated wind brace (4No) consisting of 60x40x4mm 

RHS edge, diagonal and middle rake members including 50 x 50 x 3mm welded

CFA cleat with 12mm diameter bolt holes; with 4No. 12mm diameter bolts and

nuts

KG 2,498

SUNDRIES

F/6 230 x 230 x 15mm thick mild steel plate cast into concrete bolted to Tie-Beam;

4 No. holes for 16mm diameter bolt

NO 112

F/7 16mm Diameter rawl bolt; 250mm long; cast into ring beam; bolted to mild steel

plate.

NO 448

ROOF COVERING

26-Gauge IT4 Galvanized pre-painted roofing sheets : fixed to purlins

with and including self tapping screws complete with washers: in

F/8 Sheet laid sloping not exceeding 15 degrees from the horizontal. SM 823

F/9 Ditto; but Ridge/Hip cap; girth 500mm LM 103

METAL WORK

MILD STEEL GRADE GJ

F/10 500mm wide Gauge 24 valley sheet bent to shape :dressed under roofing

sheets; Architect' detailed drawing 

LM 19

F/11 1100mm wide 1.5mm GI gutter bent to shape : waterproofing in the gutter and

dressed into block work; including all brackets, straps, sealants and accessories

as per Architect's detailed drawing 

LM 142

RAIN WATER DISPOSAL

PVC  Key terrain fixed in accordance with manufacturer's instructions

F/12 110mm diameter fulbora outlet cast into concrete NO 11

F/13 100mm diameter downpipe: fixed with approved brackets. LM 204

F/14 Extra over gutter for outlet to suit 100mm diameter pipe. NO 11

F/15 Extra over downpipe for 90 degrees bends. NO 33

TOTAL TO ROOF CONSTRUCTION CARRIED TO SUMMARY

2/F/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.G

DOORS

ALUMINIUM DOORS

PURPOSE MADE ALUMINIUM CASEMENT DOORS: with Natural

Anodised 100 x 50mm aluminium frame sections for single glazing,

6.5mm thick clear laminated reflective sheet glass and glazing with and

including weather striping and all necessary; accessories and approved

door hardware set, iron mongery to "ASSA ABLOY Manufacture or

approved equal"; as per Architect's drawings 

G/1 Double leaf Door D1 overall size 4200 x 2400mm high NO 1

G/2 Double leaf Door D5 overall size 1500 x 2400mm high NO 8

TIMBER DOORS

45mm THICK SOLID CORED FLUSH DOORS faced both sides with

''Mahogany" veneered plyboard facing with hardwood edge lipping all

round, complete with all necessary accessories and approved door

hardware set (M/S) to "UNION" Manufacture or equal approved"; as per

Architect's drawings 

G/3 Single leaf door D2 overall size 1000 x 2400mm high PVO NO 85

G/4 Double leaf door D3 overall size 800 x 2400mm high PVO NO 31

G/5 Single leaf door D4 overall size 1000 x 2400mm high PVO NO 4

WROT MAHOGANY FRAMES AND LININGS, selected, treated and kept

clean: to Architects detail.

G/6 175 x 50mm Frames; two labours, plugged. LM 690

G/7 175 x 50mm Transomes; two labours, plugged. LM 114

G/8 50 x 25mm Architrave : splayed LM 690

G/9 25mm Quadrant : ditto LM 690

G/10 15 x 15mm beading LM 300

4mm thick CLEAR SHEET GLASS and glazing as described: to

G/11 Casement windows in panes 0.1 to 0.5 square meters SM 34

IRON MONGERY

Supply and fix the following iron mongery : locks and furniture where

applicable are to be equal to those manufactured by "UNION" and

approved by the Architect

HINGES

G/12 100mm long stainless steel 2Ball Bearing Butt hinges complete with screws PRS 191

HANDLES

G/13 Stainless steel Lever handles with and including 1 pair of short CB backplates PRS 85

G/14 Stainless steel Lever handles with and including 1 pair of short WC backplates

and an indicator disc

PRS 35

DOOR STOPS

G/15 45mm Floor mounted Rubber door stop NO 35

G/16 Automatic spring or Hydraulic door closer or equally approved complete with all

accessories and installed as per manufacturer's instructions

NO 85

TOTAL CARRIED TO COLLECTION

2/G/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

LOCKSETS

G/17 3-turn Mortise lock complete with and including a euro profile cylinder, flanged

striking plate and deadbolt pocket

NO 85

G/18 1-turn WC Mortise lock complete with and including a thumbturn profile

cylindercomprising of a turning knob inside and indicator bolt outside, flanged

striking plate and deadbolt pocket

NO 35

SYMBOLS

G/19 Gents & PWD toilet signage NO 16

G/20 Ditto but; room numbers NO 104

PREPARE AND APPLY THREE coats of polyurathane varnish: in

accordance with manufacturer's instructions : on wood: to

G/21 General surfaces SM 478

G/22 Surfaces 100 - 300mm girth LM 804

G/23 Surfaces not exceeding 100mm girth LM 1,380

G/24 Prime back of frame before fixing 100 - 300mm girth LM 690

TO COLLECTION

COLLECTION

Total carried forward from Page 2/G/1

Total carried forward from Page 2/G/2

TOTAL TO DOORS CARRIED TO SUMMARY

2/G/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.H

WINDOWS

CURTAIN WALLING

PURPOSE MADE CURTAIN WALLING: POWDER COATED 100 x 50mm

ALUMINIUM FRAME SECTIONS: with 6.5mm thick laminated clear sheet

glass and glazing panels and 500mm high openable glass panels; fixed

glazing to middle panels complete with all iron mongery comprising

hinges, locks, stays and fasteners as per iron mongery schedule, and all

necessary accessories to "Union Manufacture or approved equal"; as per

Architect's Drawings

H/1 C1 overall size 4750 x 17400mm high with 600 x 600mm high openable panels NO 1

H/2 C2 overall size 4750 x 13900mm high with 600 x 600mm high openable panels NO 1

ALUMINIUM WINDOWS

PURPOSE MADE ALUMINIUM CASEMENT WINDOWS: with Natural

Anodised 100 x 50mm aluminium frame sections for single glazing,

6.5mm thick clear laminated reflective sheet glass and glazing with and

including weather striping and all necessary; accessories and approved

door hardware set, iron mongery to "ASSA ABLOY Manufacture or

approved equal"; as per Architect's drawings 

H/3 Sliding Window W1 overall size 2000 x 1500mm high PVO NO 59

H/4 Top Hung Window W2 overall size 600 x 900mm high PVO NO 36

PURPOSE MADE LOUVRED STANDARD Steel Section, permanent

ventilation comprising 2mm thick mild steel sheet cranked

louvers,120mm wide bent to shape and welded to 40mm x 40mm x 2mm

SHS steel frame and one coat red oxide etching primer :as per architect's

drawing; in

H/5 Window W3 overall size 400 x 1500mm high; louvred NO 19

PREPARE SURFACE AND APPLY ETCHING PRIMER; apply one coat

primer, one undercoat and two Gloss finishing coats; on metal work : to

H/6 Window surfaces SM 23

H/7 Burglar proofing surfaces SM 196

CURTAIN RAILS

H/8 25mm diameter Stainless steel curtain rail screwed to the wall with and

including wall hangers, runners, end stops complete with all necessary

accessories or any other approved curtain blinds

LM 136

TOTAL TO WINDOWS CARRIED TO SUMMARY

2/H/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.I

CEILING FINISHES

METAL LATH  CEILING

Expanded Metal Lathe Plaster Ceiling comprising : 100 x 50mm sawn soft

wood wall framing; 100 x 50mm joists at 600mm centers one way and 100

x 50mm brandering the other way including 50x50x3mm steel achors

welded on the trusses 1000mm C/C: metal wire lathing nailed onto

framework : 15mm thick mass concrete Class 10 (Pricking course) on top

of lathing including necessary formwork : 15mm thick internal lime

plaster

I/1 Ceiling SM 436

I/2 Extra over ceiling for trap door NO 12

INTERNAL LIME PLASTER first coat of cement lime and sand (1:2:9)

second coat of cement, lime putty and sand (1:1:6) Steel trowelled

smooth

I/3 25mm Thick two coat work to soffittes of suspended slab SM 1,483

I/4 Ditto but to; Sides of  beams SM 500

I/5 75 x 75mm cornice LM 2,368

PAINTING AND DECORATIONS

PREPARE AND APPLY ONE MIST COAT AND THREE COATS silk vinyl

emulsion paint internally on:

I/6 Metal lathe surfaces SM 436

I/7 Plastered surfaces SM 1,983

I/8 Surfaces not exceeding 100mm girth LM 2,368

TOTAL TO CEILING FINISHES CARRIED TO SUMMARY

2/I/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.J

WALL FINISHES

EXTERNAL WALL FINISHES

CEMENT AND WASHED SAND (1:3) render trowelled smooth

J/1 25mm thick three layers' work to Walls SM 3,000

J/2 Extra over plaster; to create wall niches 25mm deep SM 21

PAINTING AND DECORATING

3mm THICK "GRAVIATO PERMACRETE PLASTER" OR OTHER EQUAL

APPROVED COATING APPLIED by a Licensed appplicator in accordance

with manufacturers printed instructions, including matching undercoat

and glazing on: 

J/3 Rendered wall and concrete surfaces SM 3,000

PREPARE AND APPLY THREE COATS first grade weather guard

emulsion paint : externally; on

J/4 Ditto but; to window cills and coping surfaces SM 380

40mm THICK MACHINE CHISELLED DRESSED STONE QUION FACING,

400/600mm girth; bedded and jointed in and including cement sand 1:3

mortar; to Architect's Detailed Drawing; to

J/5 15mm thick wall rendering to receive tiles SM 103

INTERNAL WALL FINISHES

CEMENT AND SAND (1:4) WOOD FLOAT FINISHED to receive wall tiles

J/6 25mm thick wall screed to receive tiles SM 500

INTERNAL LIME PLASTER first coat of cement lime and sand (1:2:9)

second coat of cement, lime putty and sand (1:1:6) Steel trowelled

smooth

J/7 25mm Thick two coat work to walls. SM 4,484

J/8 Ditto but; to concrete surfaces SM 150

J/9 Ditto but; to reveals: average 200-300mm wide LM 521

SUPPLY AND FIX 6mm thick COLOURED GLAZED CERAMIC WALL

TILES; bedded and jointed with approved adhesive; pointed in approved

waterproof grout : to

J/10 Wall surfaces SM 500

J/11 Extra over for rounded top edge. LM 233

J/12 Extra over for polished aluminium corner strip LM 105

PREPARE AND APPLY ONE MIST COAT AND THREE COATS silk vinyl

emulsion paint internally on:

J/13 Plastered wall and concrete surfaces SM 4,634

J/14 Ditto but; to reveals: average 200 - 300mm wide LM 521

TOTAL TO WALL FINISHES CARRIED TO SUMMARY

2/J/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.K

FLOOR FINISHES 

CEMENT SAND (1:4) SCREED finished smooth

K/1 40mm thick floor screed to receive floor tiles SM 1,333

WATER PROOFING TO WET AREAS

Crystalline Waterproofing compound or equal approved applied to

screed prior to tilling; in accordance with the manufacturer's

instructions;

K/2 Wet area floors SM 400

SUPPLY AND FIX 8mm THICK APPROVED NON-SLIP PORCELAIN

FLOOR TILES with and including nosings, dividing strips and all

accessories; bedded and jointed in and including approved adhesive :

pointed with and including approved coloured grout : to

K/3 Floors SM 400

SUPPLY AND FIX 8mm THICK APPROVED PORCELAIN FLOOR TILES

with and including nosings, dividing strips and all accessories; bedded

and jointed in and including approved adhesive : pointed with and

including approved coloured grout : to

K/4 Floors SM 1,836

K/5 150mm high skirting SM 1,398

POLISHED TERRAZO : FIRST COAT OF 35MM THICK WATER PROOF

CEMENT AND SAND (1:3) SCREED; second coat of 25mm thick coloured

cement and marble aggregate (1:2:5) including 15 x 3mm plastic dividing

strips at 1200mm centers : in

K/6 Floors SM 303

K/7 Ditto for 150mm high skirting LM 331

SPLASH APRON

K/8 100mm thick concrete block edge downstand 450mm deep laid in cement and

sand (1:4) mortar and rendered in cement and sand (1:3) including all

necessary excavations and earth works and 75mm thick concrete (1:4:8) base.

LM 112

K/9 50mm Paving slabs in 600 x 600mm panels laid to gentle falls with straight

broken joints in both directions on and including a 20mm thick cement sand bed

and a 75mm hardcore base well rammed.

SM 101

TO FLOOR FINISHES CARRIED TO SUMMARY

2/K/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.L

JOINERY FITTINGS

Supply and fix the following Joinery fittings: including all labour and

materials: painting and decoration: iron mongery and accessories where

applicable; in;- 

LOW LEVEL KITCHEN WORKTOPS

Worktops comprising of: 100mm thick concrete worktop reinforced with

BRC mesh on and including 100mm thick block wall 1050mm high

support at 2000mm (average) centers; finishes on top and fascia with

50mm thick granite; Drawer with 12mm thick back and sides, 25mm thick

hardwood front, 6mm thick plywood base and; 75 x 25mm top and

bottom hardwood fascia, 25mm hardwood lipped and fomica doors on 75

x 25mm hardwood frame; IRON MONGERY AND ACCESSORIES: painting

and decorations s per Architect's detail drawing; in: -

L/1 Low Kitchen worktop size 1200mm high x 650mmdeep; to Architect's detailed

drawing 

LM 22

HIGH LEVEL CABINETS

HIGH LEVEL CUPBOARDS COMPRISING OF: 20mm hardwood fielded 

panel fronts on 75 x 25mm harwood frame; 25mm thick hardwood Top, 

middle and bottom blockboard partitions fixed on 25 x 50mm hardwood 

bearers; 100 x 25mm hardwood fascia and 25 x 15mm hardwood 

decorative beading at the front; ALL IRON MONGERY AND 

ACCESSORIES: painting and decorations as per Architect's detail 

drawing in: -

L/2 Kitchen cupboard overall size 300mm wide x 600mm high; to Architect's 

detailed drawing 

LM 22

L/3 Allow for fixing of 100mmx 50mm well moulded hard wood mahogany timber as 

picture rails to walls or approved including two coats of varnish

LM 2,250

L/4 Ditto but Dado rails LM 1,800

TOTAL TO JOINERY FITTINGS CARRIED TO SUMMARY

2/L/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.M

FURNITURE & FITTINGS

Supply, Delivery and Installation of the following Office Furniture;

M/1 Executive Desk (2000 W x 1000 D x 760 H mm : four utility drawers. two

letter/legal hanging file drawers (lockable), center drop-down keyboard tray and

concealed CPU storage: Credenza (2000 W' x 530 D x 780 H mm): three utility

drawers. one letter/legal hanging file drawer (lockable), sliding; printer shelf

behind faux drawer front, center drop-down keyboard tray: Hutch (2000 W x

350 D x 1 1501-1 mm): Two glass doors, six shelves: Lateral file(850 W x 550D

x 800H mm) : two letter/legal Hanging File Drawers (lockable): Bookcase(950

W x 380 D x 1800VI mm) : Each piece is constructed of wood veneers on

hardwood solids:

No 2

M/2 Executive Desk (2000 W x 950 D x 760 H mm : four utility drawers. two

letter/legal hanging file drawers (lockable), center drop-down keyboard tray and

concealed CPU storage: Credenza (2000 W' x 530 D x 780 H mm): three utility

drawers. one letter/legal hanging file drawer (lockable), sliding; printer shelf

behind faux drawer front, center drop-down keyboard tray: Each piece is

constructed of wood veneers on hardwood solids:

No 18

M/3 Executive Desk (Table measuring 1500mm X 800mm X 750mm) with a side-

return (measuring 1000 x 500 x 750mm). Side return to have 4 fixed lockable

drawers (3 No. each 350 x 175mm and I No. - 550 x 175mm). All made in high

density MDF with a melamine finish or approved solid hard wood

No 8

M/4 Executive Desk (Table measuring 1800mm X 900mm X 750mm) with a side-

return (measuring 1000 x 500 x 750mm). Side return to have 4 fixed lockable

drawers (3 No. each 350 x 175mm and I No. - 550 x 175mm), Supplied

complete with a mobile pedestal with 3 drawers. All made in high density MDF

with a melamine finish or in approved solid hard wood.

No 20

M/5 Work Station Desk (Table measuring 1200mm X 800mm X 750mm) with

lockable drawers made in high density MDF with a melamine finish) or in

approved hardwood

No 8

M/6 Executive High back chairs (Black colour), fabric finish, with swivel, 2 adjustable

arm rests made in high density polypropylene, adjustable seat height, mounted

on a 5 Star base with rolling castors.

No 15

M/7 600x800mm x 450mm (H) Coffee Table made in high density MDF with a

melamine finish.

No 8

M/8 Executive High back mesh chairs (Black colour) with fabric seat, swivel, 2

adjustable arm rests made in high density polypropylene, adjustable seat

height, mounted on a 5 Star base with rolling castors.

No 21

M/9 Office chair swivel (Black colour) with adjustable mesh back, 2 arm rests overall

size; H1190-1240-1340 x W680 x D660 made in high density polypropylene,

adjustable seat height, mounted on a 5 Star base with rolling castors.

No 20

M/10 High Storage Steel Cabinet (900 W X 450 D x 1800 H mm) with 4 adjustable

shelves. Doors with 270-degree swing, lock and key, minimum shelf capacity of

35kg and minimum total weight 60kg)

No 41

M/11 600x800mm x 450mm (H) Coffee Table made in high density MDF with a

melamine finish or any approved hard wood.

No 4

CARRIED TO COLLECTION

2/M/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

M/12 Six-seater sofa set finished with fabric, on fire retardant medium density foam

on outers, high density foam on tops of arms, hardwood frame; screwed, glued

& dowelled all as approved 

Set 20

M/13 Reception Counter custom made with lockable drawers and cabinets in

approved solid hard wood to detailed drawings 

No 1

M/14 Shelf: - Overall size 1800 x 370 x 2100mm high; 5No. levels with 25mm thick

block board; 25 x 25mm hardwood lipping; 12 x 75mm block board stopper; 25

x 40 x 2mm RI-IS main frame; 25 x 25 x 2mm mild steel angles; All steel

Electrolytic powder coated with approved rubber shoes as per architect's

drawing

No 50

M/15 Load Trolley:- 25mm 16-gauge steel frame, with six non-slip rubber tyres that

grip floor surfaces and ensure a quiet, wobble-free ride. Dimensions: H 1067 x

W787 x D432mm. Trolley is supplied with 6x 127mm swivel castors, the two

centre swivel castors are slightly lower to make the trolley easier to move over

obstructions. Load capacity 500kg evenly distributed, finished in epoxy

electrolytic paint,coolur to be approved. Supply the trolley with an extra 6 non-

slip rubber tyres.

No 4

M/16 Boardroom Table - 12 seater oval shape with raised island as per the Drawing,

made of high density MDF with a melamine finish) (Colour to be specified by

the client)

No 1

M/17 Cantilevered office chairs , fabric material and steel frame No 65

M/18 Boardroom Table - 8 seater oval shape with raised island as per the Drawing,

made of high density MDF with a melamine finish) (Colour to be specified by

the client)

No 1

M/19 Cantilevered 3-Seater visitor's Waiting steel chairs No 4

TO COLLECTION

COLLECTION

Total carried forward from Page 2/M/1

Total carried forward from Page 2/M/2

TO FURNITURE AND FITTINGS SUMMARY

2/M/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.N

ELECTRICAL INSTALLATION

Provide all materials, install, connect and set to work the following all as 

described in the Specifications and Drawings.

N/1 Lighting points wired by 3x1.5mm
2

SC PVC copper cables as Shule or other

approved in 25mm heavy gauge PVC concealed conduit with drops concealed

in walls to switch positions , PVC junction boxes complete with MK steel boxes

and all accessories.

No 420

N/2

Socket outlet points wired as a ring by 3 x 2.5mm
2

SC PVC copper cables as

Shule or other approved in 25mm heavy gauge PVC concealed conduit/trunking 

complete with boxes for sockets on trunking and all accessories.

No 420

N/3 Air Conditioning; with Indoor Units points wired by 3x2.5mm
2

SC PVC copper

cables as shule or other approved in 25mm heavy gauge PVC

surface/concealed conduit complete with all accessories.

No 420

N/4 Fire Alarm points wired by approved fire resistant cables in 25mm heavy gauge

PVC concealed conduit  to work  with all accessories.

No 420

N/5 CCTV points wired by approved data cables in 25mm heavy gauge PVC

concealed conduit/trunking complete with all accessories.

No 420

N/6 3-Phase 100A 6 way TPN MCB wall mounted surface Distribution Board,

complete with integral 100A TPN MCCB incomer, and the following outgoings:

9x32A SPN, 9x20A SPN MCBs, 6x10A SPN MCBs, and all accessoriesto

approval (DB).

No 420

N/7 150A isolater with outgoing to accomdate 5x3 phase Complete with all

accessories

No 420

N/8 4x25mm2 amoured cable from distribution line to isolater No 420

N/9 5x16mm2 SC concealed in PVC as load cable No 420

N/10 Place 50mm diameter PVC pipe sleeves in beams for passing conduits to the

Structural Engineer's approval.

M 420

N/11 Place 100mm diameter PVC pipes in beams for passing AC pipes to the

Structural Engineer's approval.

M 420

Lighting Fittings

N/12 Die-cast aluminium surface circular fitting down light with 15W LED Lamp,

250mm diameter to IP44, complete with all accessories to approval .

No 220

N/13 Die-cast aluminium surface downlight 10W LED Lamp, 200mm diameter to

IP21, complete with aluminium reflector, with emergency unit for 3hours to

approval.

No 40

N/14 Die-cast aluminium surface down lighter with 15W LED Lamp, 150mm diameter

to IP21, complete with all accessories to approval .

No 100

N/15 Ultra-slim white aluminium bodied maintained LED ceiling mounted Emergency

EXIT sign, with engraved fire retardant acrylic sign blade, suitable for double

sided viewing, with 3hour maintained format, to IP20 protection to approval

(Light Type EXIT)

No 10

N/16 T8 1x20W 1200mm single surface mounted bare batten LED luminaire to

approval .

No 30

N/17 Die-cast aluminium surface circular fitting down light with 10W LED Lamp,

200mm diameter to IP65, complete with all accessories to approval .

No 20

N/18 Wall mounted 18W LED luminaire for AC 85-265V, to IP44 complete with

mounting bracket and all accessories  to approval.

No 10

CARRIED TO COLLECTION

2/N/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

Light Switches

Supply and fix the following as G & T type or other approved.

N/19 6A 1 gang 1 way light switch  to approval complete with all accessories. No 75

N/20 6A 2 gang 1 way light switch  to approval complete with all accessories. No 10

N/21 6A 3 gang 1 way light switch   to approval  complete with all accessories. No 5

N/22 6A 1 gang 2 way light switch  to approval complete with all accessories. No 8

N/23 6A 2 gang 2 way light switch  to approval complete with all accessories. No 7

N/24 6A 3 gang 2 way light switch   to approval  complete with all accessories. No 5

SOCKETS

Supply and fix the following as G & T type or other approved.

N/25 13A 3pin twin switched socket outlets on wall/trunking   to approval No 200

N/26 20A DP Switch for Heavy duty appliances   to approval No 70

N/27 Automatic HAND DRYER   to approval complete with all accessories. No 10

N/28 DP points wired by 3x2.5mm
2
 SC PVC copper cables in 25mm heavy gauge 

PVC surface/concealed conduit complete with all accessories.

No 70

LIGHTENING PROTECTION

N/29 Allow for excavation of manhole and trench. Sum 1

Supply, install, connect and set to work the following, all as described in 

the specifications and drawings

Earthing 

N/30 Inspection chamber : size 300 x 300mm internal dimension complete  with lid 

and finishes

No 1

Connections

N/31 Copper tape of hard drawn high conductivity copper Tape 3 x 25mm cross 

section for horizontal and down conductors, and bonding conductors complete 

with fixing clips (conceal in conduits) and all the necessary accessories as by 

FURSE or equal approved.

m 22

N/32 1200mm x 20mm solid copper bond earth rod or 600x600mm Earth mat : 

complete with couplers and driving tips

No 1

N/33 Type A rod to clamp No 2

N/34 25mm x 3mm copper square test(Block) clamp No 1

N/35 Air terminals complete with tape adoptor and all the necessary accessories as 

by FURSE or equal approved

No 1

TO COLLECTION

COLLECTION

Total carried forward from Page 2/N/1

Total carried forward from Page 2/N/2

TOTAL TO ELECTRICAL INSTALLATION CARRIED TO SUMMARY

2/N/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO.O

ICT INSTALLATION

DATA CONNECTION

O/1 Allow a PC Sum of UGX 40Million for data and voice connection to the site from 

an internet service provider (ISP) and This will include but not limited to the 

following: connection fees,  a suitable switch, 40 line outgoing PABX, rack 

cabinet, CAT6 cable, Firbre optics cable and all other sundry items

Item 1

O/2 Twin RJ45 outlets for UTP Cat 6 for Voice and Data as Siemens or equal 

approved mounted on trunking complete with all accessories. 

No. 70

O/3 Local Area Network (LAN) wired using CISCO Ethernet Cable, Cat6 Cables or 

Siemens or equal approved in the trunking specified

LM 1000

O/4 Ethernet switch to CISCO or , Catalysts 4003, 48 Port with capability for up 

grade to up to 96 and 10/100/1000mps Ethernet ports or equivalent 

No. 4

O/5 Supply and installation of 6U Rack cabinet  c/w all accessories as Siemens or 

equal

No. 4

O/6 3-Compartment prestige skirting and DADO trunking (for data, telephone and 

power socket outlets), c/w all necessary accessories such as couplers, end 

caps, internal bends, external bends, flat angles, flat tees...  etc to MARSHALL-

TUFFLEX manufacture, or approved equivalent

LM 500

O/7 Linksys Wi-Fi  (wireless) Router WTR54GL with 2 external antennas, 4 ethernet 

ports, 10/100mps c/w all other accessories or equal approved

No. 8

OVERHEAD PROJECT OUTLET

O/8 Over head Projector outlet point consisting of about 20m of 50mm PVC conduit 

to connect overhead projector point on ceiling to wall outlets for power and 

video signal complete with bends and all accessories.

No. 2

FIRE DETECTORS

O/9 Optical smoke detectors, surface mounted as menvier or other approved No. 85

O/10 Ditto but heat detector No. 2

O/11 Four ways addressable fire alarm digital control panel centrally located which 

can detect and indicate  location of fault or fire issue as menvier or other 

approved

No. 1

O/12 Fire alarm sounders as menvier or other approved No. 5

O/13 Fire alarm break glass as menvier or other approved No. 15

CCTV SURVEILLANCE SYSTEMS:

Supply and install the following elements (c/w fixing and mounting

accessories) of the Bosch Security Systems or approved equivalent. The

rate shall include "As-Built" Drawings, Manuals, Testing and

Commissioning the System to the Satisfaction of the Engineer.

O/14 Indoor Dome colour camera as BOSCH AutoDome® Easy IP Compact PTZ 

Camera, with Advanced H.264 compression technology, Ultra-compact for 

discrete surveillance and improved aesthetics, 100x zoom (10x optical, 10x 

digital), or approved equivalent.

No. 16

O/15 Outdoor day and night operation high resulution camera c/w vandal housing, 

IP67,  12Vac/dc power supply and all accessories as Bosch or equal

No. 20

O/16 Conduiting to the CCTV points using 25mm diameter PVC conduit network

installed as per the Drawings c/w with MK boxes.

LM 200

O/17 RG-6 copper (camera) coaxial cable to be drawn in the conduiting sepeiced

above

LM 200

CARRIED TO COLLECTION

2/O/1

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

O/18 High resoulution (550 TV lines of resolution), high performance color video 

display monitor, with a 51 cm (20 in.) viewable picture area and multi-standard 

compatibility, a built-in loudspeaker and inputs able to auto-sense NTSC and 

PAL signals and two loop-through composite video and audio inputs as BOSCH 

LTC 2821/91 Color Video Monitor, or approved equivalent. 

No. 1

O/19 Hybrid Digital Recorder, with Real-time H.264 recording and playback in

genuine 4CIF resolution, Hybrid recording of up to 16 analog cameras and up to 

8 additional H.264 IP cameras, Internal storage up to 2TB on four front-

accessible hard drives and On-board RAID-4 support as BOSCH Divar XF

Series, or approved equivalent.

No. 1

Air Condition

O/20 Daiken Air conditioner ,24000 BTU/ hr  with dual inverter compressor, power 

protection device and oscillating air vent  or other approve complete with indoor 

unit and other accessories

2 No

O/21 Ditto but BTU 14000/Hr 8 No

CARRIED TO COLLECTION 

COLLECTION

Total carried forward from Page 2/O/1

Total carried forward from Page 2/O/2

TOTAL TO ICT INSTALLATION CARRIED TO SUMMARY

2/O/2

Bill No.2 Administration Block



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.2

PROPOSED OFFICE BLOCK

ELEMENT NO. P 

MECHANICAL INSTALLATIONS

Provide all materials, install, connect and set to work the following all as 

described in the Specifications and Drawings including pressure testing 

as directed by the Engineer;

FIRE FIGHTING INSTALLATION

HOSE REEL

P/1 50mm diameter GI pipe from water tank to hose reels complete with all 

accessories.

30 LM

P/2 Ditto But 25mm 50 LM

P/3 25mm globe valves 4 No

P/4

Swinging arm automatic semi-rigid hose reel 19mm diameter and 30m long to

BSEN 671-1-2001 and BSEN 694-2001 complete with all accessories including

wall mounting box, Heavy Jet and Spray nozzle and all accessories  to approval 

4 No

FIRE EXTINGUISHER

P/5 Carbon Dioxide portable fire extinguisher 5kg CO2 gas extinguisher   to 

approval 

No. 20

P/6 Dry powder portable fire extinguisher 9 kg  to approval No. 20

SANITARY FITTINGS

P/7

WC pan for flush valve, white colour, vitreous china to BS 3402 with horizontal

outlet complete with WC pan with fixing kit and WC inlet connector, removable

plastic seat and cover with self closing system  to approval .

No. 35

P/8 Concealed Flush valve for above WC Pan to approval 1-1/4" back entry type,

with integral vacuum break, non-hold-open feature and non-return valve, inlet

control stop and wall plate complete with all accessories.

No. 35

P/9 530x450mm Countertop Vitreous China Wash Hand Basin, with one tap hole

38mm chrome plated chain waste, plastic bottle trap, complete with all

accessories   to approval 

No. 27

P/10 Push type control pillar tap, single temperature 1/2" BSP F1 complete with pillar

tap, mounting kit, to approval 

No. 27

P/11 Vitreous China semi-recessed toilet roll holder complete with fixing to the wall to

approval 

No. 35

P/12 Vitreous China Urinal Bowl complete with 38mm chrome plated waste, for flush

valve fittings complete with all accessories  to approval 

No. 8

P/13

Concealed Flush valve for above Urinal Bowl to approval 1-1/4" top entry type,

with integral vacuum break, non-hold-open feature and non-return valve, inlet

control stop and wall plate complete with all accessories.

No. 8

P/14 6mm glass plate mirror size 610x475mm with bevelled edges complete. No. 12

P/15 PWD Suite with Vitreous China low level, with 6no Grab rails in powder coated

aluminium and P outlet 6 litre cistern, valve fittings complete with seat and cover 

and all accessories, with washbasin and non-concussive tap, bottle trap and all

accessories  to approval 

No. 8

KITCHEN SINK

P/16 Stainless Steel Kitchen Sink, single bowl single drain approximately

1000×500x200mm, rimless, with overflow, plastic waste, plastic bottle trap, bib

mixer tap, and all accessories.

No. 1

CARRIED TO COLLECTION

2/P/1
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ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

P/17 Pressure type under sink water heater 35litres with glass lining complete with all

accessories   to approval  for Kitchen.

No. 1

WATER SUPPLY PIPES AND RESERVOIR

All pipe work shall be PPR PN25, all diameters below are outer diameter

and shall be complete with bends elbows, tees and all other accessories

and shall be inclusive of all builder's work. 

P/17 50mm Pipe work complete. LM 154

P/18 40mm Pipe work complete. LM 167

P/19 32mm Pipe work complete. LM 234

P/20 25mm Pipe work complete. LM 180

P/21 20mm Pipe work complete. LM 150

P/22 50mm globe valves No. 20

P/23 32mm globe valves No. 32

P/24 25mm globe valves No. 15

P/25 20mm globe valves No. 18

P/26 15mm angle valves No. 8

P/27 13mm stainless steel braided tubing 300mm long  including unions and jointing 

to steel pipes.

No. 35

P/28  Supply , install and set to work heavy duty fiber reinforced plastic water tank; 

10,000 litres capacity and mounted on concrete roof top complete with top 

cover, delayed action valves, CAT ladder for access and all other accessories 

ready to work    

No. 2

P/29  Fire horse reel  DAYLIFF DFS 5 high performance  fire hose reel pumps( DB 8-

50)  or other approved complete with low maintenance GWS diaphram type 

pressure tank   

No. 1

FOUL WATER PIPE/SEWERS

Supply and fix the following in PVC soil and waste system to BS 4514 with

fittings, fixed according to the manufacturer's printed instructions and BS

5572:1978 all   to approval complete with all fittings and accessories.

P/30 110m PVC soil waste pipe PN 16 on wall/ground and or in duct. LM 140

P/31 50mm PVC soil waste pipe on wall, in wall and or in duct. LM 100

P/32 38mm PVC soil waste pipe on wall, in wall and or in duct. LM 60

P/33 160mm PVC soil waste pipe in ground PN 16 LM 30

P/34 4way Floor traps complete with stainless steel grating and all accessories. No. 18

P/35

PVC Gully Trap in masonry wall complete with steel cover and all accessories.

No. 6

P/36

Excavate for and construct manhole size 450mmx600mmm depth to invert level

(average) 600mm built in 200mm thick concrete block walling in 1:4 cement

mortar walls plastered inside with approved water proofing additive in two

coats:150mm concrete mix (1:3:6-20mm aggregate) base 1000mmx150mm

(average) thick benching including 2No straight and curved 150mm half round

main channel:150mm thick slab, 610mmx450mm rebate opening and double

seal heavy duty cast iron cover including all accessories as per drawing. 

No. 10

P/37

Excavate for and construct manhole size 750mmx600mmm depth to invert level

(average) 1000mm built in 200mm thick concrete block walling in 1:4 cement

mortar walls plastered inside with approved water proofing additive in two

coats:150mm concrete mix (1:3:6-20mm aggregate) base 1000mmx150mm

(average) thick benching including 2No straight and curved 150mm half round

main channel:150mm thick slab, 610mmx450mm rebate opening and double

seal heavy duty cast iron cover including all accessories as per drawing. 

No. 8

CARRIED TO COLLECTION

2/P/2
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ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

COLLECTION

Total carried forward from Page 2/P/1

Total carried forward from Page 2/P/2

TOTAL TO MECHANICAL INSTALLATION CARRIED TO SUMMARY

2/P/3

Bill No.2 Administration Block



BILL NO.3

EXTERNAL WORKS



ELEMENT DESCRIPTION PAGE NO. AMOUNT (USHS.)

BILL NO.3

EXTERNAL WORKS

SUMMARY

1 SITE CLEARANCE AND EARTHWORKS 3/A/1

2 PAVED AREAS; CAR PARKING & ACCESS ROADS 3/B/1

3 LANDSCAPING 3/C/1

4 DRAINAGE WORKS 3/D/1

5 EXTERNAL STEPS 3/E/1

TOTAL BILL NO.3 CARRIED TO MAIN SUMMARY 

3/S

Sum. Bill No.3



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.3

EXTERNAL WORKS

ELEMENT NO.A

SITE CLEARANCE AND EARTHWORKS

SITE CLEARANCE 

A/1 Clear site of all trees, bushes, shrubs and under growth including

grubbing up roots and removing away from site 

SM 1,500

A/2 Excavate average 200mm deep to remove top soil: remove from site SM 1,500

EARTHWORKS

A/3 Mechanical excavation to reduce levels not exceeding 1.5m deep

commencing from stripped level

CM 2,250

A/4 Extra over excavation for excavating in rock. CM 100

CART AWAY AND FILLING

A/5 Load from spoil heaps and remove surplus excavated materials from

site

CM 900

A/6 Selected excavated materials fill to make up levels; well rolled and

compacted in layers not exceeding 200mm thick to 98% MDD (MOD

AASHTO)

CM 1,350

A/7 Approved imported murram fill to make up levels; well rolled and

compacted in layers not exceeding 200mm thick to 98% MDD (MOD

AASHTO)

CM 675

 TOTAL TO SITE CLEARANCE AND EARTHWORKS SUMMARY

3/A/1

Bill No.3 External Works



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.3

EXTERNAL WORKS

ELEMENT NO.B

PAVED AREAS; CAR PARKING & ACCESS ROADS

B/1 Excavate in bulk to formation levels of parking CM 309

B/2 Load and cart away surplus excavated material from site. CM 309

B/3 Compact existing subgrade to 98% MDD, (MOD AASHTO),

CBR>15%

SM 687

B/4 Approved marrum fill to make up levels; well rolled and compacted to

98% MDD ASHHTO

CM 275

B/5 150mm thick stabilized murram bed, laid to falls and camber, well

rolled and compacted to 98% MDD (Modified AASHTO)

SM 687

B/6 200mm thick graded crushed stones, laid to falls and camber, well

rolled and compacted to 98% MDD (Modified AASHTO)

SM 453

B/7 100mm thick ; Ditto SM 233

WALKWAYS

PRECAST CONCRETE CLASS 20 finished fair on all exposed

surfaces including bedding, jointing and pointing in cement and

sand (1:4)

B/8 50mm thick Paving slabs in 600 x 600mm panels laid with straight

broken joints in both directions on and including all excavations,

removal of soil, levelling and a 20mm thick levelling sand bed 

SM 233

PRE-CAST CONCRETE "CABROWORKS" heavy duty paving

blocks or any other equal and approved : quadblock pattern.

B/9 80mm Thick concrete block size 205 x 110mm laid to falls on and

including 50mm thick sand bed, allow for compaction, rolling and

vibration, spread and brush into joints and compact.

SM 453

Pre-cast concrete Class "D" as described finished fair on all

exposed surfaces including bedding, jointing and pointing in

cement and sand (1:3) mortar

B/10 125 x 250 mm Splayed kerb to BS 340 including concrete Class 'E'

foundation and 100 mm haunching to back of a kerb including all

necessary excavation, formwork and disposal.

LM 308

ROAD MARKING

Prepare surfaces and apply three coats of approved road

marking paint: to

B/11 Kerbs 150 to 225mm girth LM 308

B/12 Roads and parking 75 to 150mm girth LM 50

 TOTAL TO PAVED AREAS; CAR PARKING & ACCESS ROADS 

CARRIED TO SUMMARY

3/B/1

Bill No.3 External Works



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.3

EXTERNAL WORKS

ELEMENT NO.C

LANDSCAPING

PLANTING

C/1 Dig out to break existing ground and all weeds and roots, supply,

spread and level 300mm black imported soil and mix with manure

and general fertilizer including planting approved grass tufts at

100mm centres in each direction and flower hedges including

watering until established.

SM 145

C/2 Supply, spread and level 300mm red imported soil and mix with

manure and general fertilizer including planting approved shrubs and

flowering plants in approved pattern including watering until

established

SM 68

C/3 Supply and plant approved small trees including watering until

established; height n.e. 100mm girth

NO 4

C/4 Supply and plant approved medium trees including watering until

established; between 100 - 300mm girth

NO 2

  TOTAL TO LANDSCAPING CARRIED TO SUMMARY

3/C/1

Bill No.3 External Works



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.3

EXTERNAL WORKS

ELEMENT NO.D

DRAINAGE WORKS

COVERED CONCRETE CHANNEL

D/1 Drainage channel average 500mm deep x 300 wide (internally);

Comprising of 150mm thick concrete class 20 base, reinforced with

A142 BRC Mesh fabric; sides in 150mm thick VRC walls; including

600 x 150mm thick concrete cover reinforced with T16 steel bars;

including all necessary excavation, formwork, plaster and paint

finishes to sides ; as per Engineer's detailed drawing.

LM 46

  TOTAL TO DRAINAGE WORKS CARRIED SUMMARY

3/D/1

Bill No.3 External Works



ITEM DESCRIPTION UNIT QTY RATE 

(USHS.)

AMOUNT 

(USHS.)

BILL NO.3

EXTERNAL WORKS

ELEMENT NO.E

EXTERNAL STEPS

HARDCORE

E/1 150mm Thick Bed of handpacked stone base, well rolled and  

compacted

SM 11

BLINDING

E/2 50mm thick dust blinding over surfaces of hardcore SM 11

CONCRETE WORK

VIBRATED REINFORCED CONCRETE CLASS 25 MIX 1:1.5:3 

(20MM AGGREGATE) IN:

E/3 Steps CM 1

STEEL FABRIC REINFORCEMENT TO BS 4483 as described

E/4 No. A 142 Fabric Mesh reinforcement weighing 2.22 Kg. per square

meter fixed in slab

SM 11

FORMWORK TO:-

E/5 Risers of steps 75 - 150mm high LM 36

FINISHES

APPROVED NATURAL STONE SLATES: bedded and jointed in 

cement and sand 1:3 mortar : pointed with approved coloured 

cement : to

E/6 Treads SM 11

E/7 Risers 150mm high SM 6

BALUSTRADING

SUPPLY AND FIX 50mm dia 3mm thick Mild Steel hollow section 

handrail set on rake secretly welded to top of Balusters;

including closed rounded ends and mitres; 25mm dia 3mm

thick Mild Steel hollow sections raked middle and bottom rails

welded to balusters; with 40mm dia 3mm Mild steel 900mm high

Balusters welded to hand, middle and bottom rails at 900mm

centres with the bottom end anchored in concrete; including all

fixing accessories, painting and decorations as per Architect's

detailed Drawing; to

E/8 Sloping balustrading LM 8

TOTAL TO EXTERNAL STEPS CARRIED TO SUMMARY

3/E/1

Bill No.3 External Works


